
 

 Sta te  o f  Ca l i fo rn ia   •   Arno ld  Schw arzenegger ,  Governor  
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D E P A R T M E N T  O F  G E N E R A L  S E R V I C E S  

Procurement Division  
 

  

 
 

January 07, 2005 
 
RE: RFP DGS-2053 Addendum #4 
 
TO ALL INTERESTED BIDDERS: 
 
Revised RFP pages reflecting Addendum #4 to RFP DGS-2053 are provided in a separate file.  
This addendum makes changes or corrections to the following RFP Sections:   
 
SECTION 1 

• Section 1.4 Procurement Official (Section 1, Page 8): Added secondary procurement 
official. 

SECTION 4 

• Section 4.3.1 Major Objectives (Section 4, Page 3): Modified language regarding non-
contract service items on invoices. 

SECTION 5 

• Section 5.3 Bidder Responsibility (Section 5, page 2): Added description of evaluation 
criteria (pass/fail). 

SECTION 6 

• Section 6.6.2.1 Analog Service (Section 6, page 67): Changed service availability 
requirement from nationwide to statewide.  Deleted Fixed Mileage Data Transport 
Service from Table 6.6.2.1a. 

• Table 6.6.2.1 Data Transmission Service – Analog Service and Features  (Section 6, 
Page 68): Moved Expedite Option from 6.6.2.1a (M-O) to 6.6.2.1 (D). 

• Section 6.6.2.2 Carrier DS0 Service (Section 6, Page 69): Modified description of 
service in 1st paragraph and changed 56 Kbps to 64 Kbps.  Deleted Fixed Mileage 
requirement from Table 6.6.2.2a. 

• Table 6.6.2.2 Data Transmission Service – Carrier DSO Service and Features 
(Section 6, page 70): Moved Expedite Option from 6.6.2.2a (M-O) to 6.6.2.2b (D). 

• Section 6.6.2.3 Carrier DS1 Service (Section 6, Page 70): Modified description of 
DS1 service in 1st paragraph. 

• Table 6.6.2.3 Data Transmission Service – Carrier DS1 Service and Features 
(Section 6, Pages 71 and 72): Deleted requirement for Fixed Mileage Service.  
Moved Expedite Option from 6.6.2.3a (M-O) to 6.6.2.3b (D). Modified description of 
Customer Network Reconfiguration in Table 6.6.2.3b. 

• Section 6.6.2.4 Carrier DS3 Service (Section 6, Page 72): Modified description of 
service in 1st paragraph. 
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• Table 6.6.2.4 Data Transmission Service – Carrier DS3 Service and Features  
(Section 6, Page 73): Deleted Fixed Mileage Offering from 6.6.2.4a (M-O). Added 
Expedite Option to Table 6.6.2.4b (D). 

• Table 6.6.2.6 Extended Carrier Services (Section 6, Pages 76 and 77): Moved 
Expedite Options for Analog, DS0, and DS1 from 6.6.2.6a (M-O) to 6.6.2.6b (D) and 
added Expedite Option for DS3 to 6.6.2.6b (D). 

• Section 6.6.3 Synchronous Optical Network (SONET) (Section 6, Page 77): 
Changed title from “(M-O)” to “(D)”. 

• Section 6.6.4 ISDN Basic Rate Interface (BRI) (Section 6, page 83): Moved expedite 
option from Table 6.6.4a (M-O) to Table 6.6.4b (D). 

• Section 6.6.5 ISDN Basic Rate Interface Primary Rate Interface (Section 6, Page 
85): Moved expedite option from Table 6.6.5a (ISDN PRI Features M-O) to Table 
6.6.5b (ISDN PRI Features D). 

• Section 6.6.6 Switched 56 (Section 6, Page 86): Moved expedite option from Table 
6.6.6a (Switched 56 M-O) to Table 6.6.6b (Switched 56 D). 

• Section 6.6.7.1 Frame Relay (Section 6, page 87): Added paragraph regarding the 
local loop charges. 

• Table  6.6.7.1a  Frame Relay Features (Section 6, Page 88): Deleted Expedite 
Option from this mandatory optional table. 

• Table 6.6.7.1b Frame Relay Features (Section 6, Page 89): Added Expedite Option 
to this desirable table. 

• Table 6.6.7.2 ATM Features (Section 6, Page 89): Modified description of local loop 
considerations in 1st paragraph. 

• Table 6.6.7.2 ATM Features (Section 6, Page 92): Moved Expedite Option from 
Table 6.6.7.2a (M-O) to 6.6.7.2b (D). Deleted  OC12 and OC48 ATM Ports from 
Table 6.6.7.2b (D). 

• Section 6.6.7.3 ATM and Frame Relay Management Services (Section 6, page 93): 
added qualifier to description of Customer Network Management requirement and 
deleted bulleted items. 

• Table 6.6.7.4b Extended Frame Relay Features (Section 6, Page 96): Added 
Expedite Option. 

• Table 6.6.7.6 Extended ATM Features (Section 6, Page 101): Moved Expedite 
Option from 6.6.7.6a (M-O) to 6.6.7.6b (D).  

• Section 6.8.1 Voice Over Internet Protocol (VoIP) (Section 6, page 111): Modified 
standards description under Protocols and deleted bulleted items. 

• Section 6.8.1 Voice Over Internet Protocol (VoIP) (Section 6, page 112): Added 
Echo Cancellation requirement to the Call Detail Recording. 

• Section 6.11.5 Marketing Requirements (Section 6, Page 137): Modified language in 
second bullet to clarify Contractor responsibilities to properly represent Contract 
related services. 
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• Section 6.12.1.4 General Invoice System Requirements (Section 6, page 151) 
Modified 8th, 9th, and 10th bullets in this section. 

• Section 6.13 Contractor Provisioning Performance (Section 6, pages 158, 159, 160, 
160a, 160b, and 160c): Changed title to this section and most of the content to 
provide more specific information on the requirements for provisioning projects. 

• Section 6.15 Service Level Agreements (Section 6, Pages 165 - 171, 173 – 188, 
191, 193 – 195, and 199 – 206): Multiple changes including adding headings to each 
table page and deleting inconsequential items. 

• Section 6.17 Management Tools and Reports (Section 6, Page 218): Added 
reference to Coordinated and Managed Projects. 

• Section 6.17.2 Private Web Site (Section 6, Page 219): Added phrase to the end of 
the 1st paragraph referencing contracted service project work reports. 

• Section 6.17.10 Contracted Service Project Work Reports (Section 6, Pages 228, 
228a, and 228b): Added new section on Project Work Reports. 

SECTION 7 

• Cost Table 6.6.2.1 Data Transmission Service – Analog Service and Features (Section 
7, Pages 28 and 29): Moved Expedite Option from 6.6.2.1a (M-O) to 6.6.2.1b (D). 
Changed “Fixed Mileage Data Transport Service” Tiers 1 & 2 to “Variable Mileage Data 
Transport Service” and Unit of Measure to “per mile”.  Changed quantities on items 1 
through 9.  Added Unit of Measure to Desirable items. 

• Cost Table 6.6.2.2 Data Transmission Service – Carrier DS0 Service and Features 
(Section 7, Page 30): Changed Feature Names descriptions for items 1 through 5. 
Deleted Central Office Bridging Capability Tier 2. Adjusted quantities. Moved Expedite 
Option from 6.6.2.2a (M-O) to 6.6.2.2b (D).  

• Cost Table 6.6.2.3 Data Transmission Service – Carrier DS1 Service and Features 
(Section 7, Page 31): Changed Fixed Mileage Tiers 1 and 2 to Variable Mileage. 
Adjusted quantities. Moved Expedite Option from 6.6.2.3a (M-O) to 6.6.2.3b (D). 

• Cost Table 6.6.2.4 Data Transmission Service – Carrier DS3 Service and Features 
(Section 7, Page 32): Adjusted quantities for items 1 and 2.  Changed description of 
items 3 and 4. Moved Expedite Option from 6.6.2.4a (M-O) to 6.6.2.4b (D). 

• Cost Table 6.6.2.6 Extended Carrier Services (Section 7, Page 35): Moved Expedite 
Options from 6.6.2.6a (M-O) to 6.6.2.6b (D). 

• Cost Table 6.6.4.1 ISDN Basic Rate Interface (Section 7, Page 39): Moved Expedite 
Option from 6.6.4.1a (M-O) to 6.6.4.1b (D). 

• Cost Table 6.6.5 ISDN Primary Rate Interface (PRI) (Section 7, Page 41): Moved 
Expedite Option from 6.6.5a (M-O) to 6.6.5b (D).  

• Cost Table 6.6.6 Switched 56 (Section 7, Page 42): Moved Expedite Option from 
6.6.6a (M-O) to 6.6.6 (D). 

• Cost Table 6.6.7.1a Frame Relay (Section 7, Page 43): Deleted Expedite Option. 

• Cost Table 6.6.7.1b Frame Relay (Section 7, Page 44): Added Expedite Option. 
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• Cost Table 6.6.7.2a (Asynchronous Transfer Mode Data Services (Section 7, Pages 
45, 46, 46a, and 46b): Added numerous speeds for the various types of ATM. Deleted 
CIR Tier 1 & 2 and Expedite Option. 

• Cost Table 6.6.7.2b (Asynchronous Transfer Mode Data Services (Section 7, Page 
46b): Added Expedite Option 

• Cost Table 6.6.7.4 Extended Frame Relay (Section 7, Page 48): Moved Expedite 
Option from 6.6.7.4a (M-O) to 6.6.7.4b (D). 

• Cost Table 6.6.7.7 Extended ATM (Section 7, Page 50): Changed title from 6.6.7.7 to 
6.6.7.6. Deleted “nx” in description of items 9 and 10. Moved Expedite Option from 
6.6.7.6a (M-O) to 6.6.7.6b (D). 

 
SECTION 9 
 

• Section 9.5.3.2 Bidder Responsibility (Section 9, page 7): Deleted third bullet 
regarding financial resources. 

Appendix B 

• Section 33 Examination and Audit (Appendix B, Page 18): Added records retention 
requirement of 5 years for E-Rate funded projects. 

• Appendix B, Exhibit A-2 Authorization to Order Under State Contract (Appendix B, 
Page 54): Modified sections 9 and 10 for municipality termination provisions. 

The above synopsis is a summary; please read the entire text of each change.  Changes 
are indicated by a horizontal or vertical line in the right margin of each page.  A horizontal 
line indicates that text has been removed.  A vertical line means text has been added or text 
has been changed.  Please replace the RFP pages with the pages included in this 
addendum, except pages 6-160a, 6-160b, 6-160c, 6-228a, 6-228b, 7-46a, and 7-46b which 
are new pages.  When this addendum is posted on the CALNET II RFP home page, RFP 
Sections 1,4,5,6 (including a revised Table of Contents),7,9, and Appendix B will be updated 
with these changes as well. 

Please send any questions to me via e-mail. 

Sincerely, 

 

Ila Parisek 
DGS, Procurement Division 
Technology Acquisitions 
(916) 375-4332 
email: ila.parisek@dgs.ca.gov
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1.4 PROCUREMENT OFFICIAL 

The Procurement Official and the respective addresses for delivering or mailing proposals, 
questions or copies of protests is: 
 
Express mail/courier service  
packages, e.g. Federal Express or UPS 

 
US Mail 

Primary Contact: 
Ila Parisek 
DGS, Procurement Division 
Technology Acquisitions Section 
707 3rd Street, 2nd Floor 
West Sacramento, CA 95605 
Phone: 916-375-4332 
E-mail: ila.parisek@dgs.ca.gov

 
Ila Parisek 
DGS, Procurement Division 
Technology Acquisitions Section 
P.O. Box 989054 
West Sacramento, CA  95798-9054 
Phone: 916-375-4332 
E-mail: ila.parisek@dgs.ca.gov

 
Secondary Contact: 
Sally Powers 
DGS, Procurement Division 
Technology Acquisitions Section 
707 3rd Street, 2nd Floor 
West Sacramento, CA 95605 
Phone: 916-375-5974 
E-mail: sally.powers@dgs.ca.gov

 
 
Sally Powers 
DGS, Procurement Division 
Technology Acquisitions Section 
P.O. Box 989054 
West Sacramento, CA  95798-9054 
Phone: 916-375-5974 
E-mail: sally.powers@dgs.ca.gov

 
1.5 KEY ACTION DATES 

The RFP and the key action dates are posted on the web at http://www.dgs.ca.gov/td.  Click on 
the Office of Network Services then go to the CALNET II homepage. 
 
Below is a table listing the important “key” action items with dates and times that the State will 
follow while conducting this RFP process.  Bidders must adhere to the dates and times when 
completing specified tasks that are listed in the table.  If the State finds it necessary to change 
any of these dates up to and including the date for Submission of Final Proposals, it will be 
accomplished via an addendum to this RFP. 
 
PLEASE NOTE, HOWEVER, THAT ALL DATES AFTER THE FINAL PROPOSAL 
SUBMISSION DEADLINE ARE APPROXIMATE AND MAY BE ADJUSTED AS 
CONDITIONS INDICATE, WITHOUT ADDENDUM TO THIS RFP. 
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04-08 or its updated versions) before the State exercises its option to obtain 
services from alternative suppliers. 

• Establish contract amendment criteria and processes to enable the contract to be 
modified expeditiously to add new service/features, reduce rates, or change other 
terms and conditions 

• Establish business practices with the contractor to manage, deploy and implement 
services and sophisticated network monitoring capabilities, applicable reports and 
customer training. 

• Ongoing and periodic in-depth reviews of service maintenance and provisioning 
strategies in the best interest of the customer, including the ability to manage, track 
and report on large projects, and to make adjustments in contractor pricing. 

• Assessment of options for failure to meet contract terms and conditions, and other 
designated rights and remedies for the State, with the ability to discontinue or 
substitute services as determined by DGS/TD, with advisory input from customers 
and contractor. 

• Continued support of Federal Universal Service Fund programs that assist qualified 
schools and libraries in obtaining cost effective telecommunications services. 

• Billing invoice systems used by the contractor and/or affiliates and subcontractors 
will provide the same invoice format and detail and non-contract service items will 
be indicated with unique identifiers. Any request by customers for special invoice 
requirements will be pre-approved by DGS/TD. 

• Confirmation and demonstration through Bidder response that the state will not be 
subject to taxes and surcharges that are not expressly mandated by the Federal 
Communications Commission, California Public Utilities Commission, or other 
taxing authority to be collected from the end user of the subscribed service.  

• The prime contractor will accept full responsibility to perform as the statewide 
Single Point of Contact for all contract requirements, including service design, 
ordering, provisioning, maintenance, training, trouble reporting, and invoicing.  This 
responsibility also includes the conduct of the prime, its affiliates, or subcontractors 
in complying with the terms and conditions of the contract.  The prime contractor 
will comply with the state’s vision for an effective contractor/ state business 
relationship based on the services and business principles defined in this RFP. 

• The prime contractor, its affiliates, or subcontractors, as an integral part of the 
business relationship envisioned by the state in the RFP, are expected to provide 
without charge, consultative business assistance to agencies in the planning, 
selection, application, and cost effective use of contract services.
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o Financial resources sufficient to complete performance under the contract, as 
demonstrated by: 
- Annual reports and currently audited balance sheets for the firm that is bidding 

(see RFP Exhibit 1-C). 
o Experience in similar endeavors, as demonstrated by: 

- A general description of similar endeavors, 
- Customer reference forms (see RFP Exhibit 5-K). 

 
Bidder responsibility will be evaluated and scored as described in RFP Section 9.5.3.2; however, 
compliance with the financial responsibility requirement described herein and in RFP Section 
1.8 will be evaluated as either pass or fail as described in RFP Section 9.5.2.  If, during the 
evaluation process, the State is unable to assure itself of the Bidder’s ability to perform under the 
contract, if awarded, the State has the option of requesting from the Bidder any information that 
the State deems necessary to determine the Bidder’s responsibility.  If such information is 
required, the Bidder will be notified and will be permitted approximately five working days to 
submit the information requested. 
 
5.4 BONDS AND OTHER SECURITY DOCUMENTS 

 
5.4.1 Bond Requirements of the Final Proposal 

NOTE:  ALL BIDDERS MUST SUBMIT ONE OF THE FOLLOWING AS 
DESCRIBED BELOW WITH ITS FINAL PROPOSAL RESPONSE.  FINAL 
PROPOSAL RESPONSES SUBMITTED WITHOUT ONE OF THE 
FOLLOWING SHALL BE CONSIDERED NON-RESPONSIVE AND THE BID 
SHALL BE REJECTED. 
 
All Bidders must submit a Letter of Bondability or a Letter of Certificate of Deposit with 
their response to the RFP.  Such letter shall be provided to the Procurement Official 
listed in Section 1.4 not later than the due date of the Final Proposal as listed in RFP 
Section 1.5, Key Action Dates. 
 

1) The Letter of Bondability shall be from an admitted surety insurer which states 
that if the Bidder is successful, the surety shall guarantee to execute, within 
twenty-one (21) calendar days after the date of the contract award, a faithful 
Performance Bond as required in Section 5.4.3 of this RFP. 

2) A Letter of Certificate of Deposit shall be insured by the Federal Deposit 
Insurance Corporation and shall state that if the Bidder is successful, a Certificate 
of Deposit will be furnished to the Deputy Director of the DGS Procurement 
Division within twenty-one (21) calendar days after the date of the contract 
award. 

The Letter of Bondability or Letter of Certificate of Deposit shall remain in effect until 
the award of the contract or for 180 days after the Last Day to Submit the Final Proposal 
as indicated in Section 1.5, Key Action Dates, whichever occurs first. 
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Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
6.6.2 Data Transport Services (M) 

The Contractor shall provide the data transport services described below. 
 
6.6.2.1 Analog Service (M-O) 

The Contractor shall provide voice 4-wire, half and full duplex transmission 
service that supports point-to-point and 4-wire, full duplex or multi-drop 
applications. 
 
Service shall be available statewide. 
 

 
Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 

The following features/services shall be provided: 
 

Table 6.6.2.1a Data Transmission Service - Analog Service and Features (M-O) 

Feature Name Feature Description 
Meets or 

Exceeds? Y/N Document/ Location

Channel Termination 
Data Transport 
Service – 4 wire (M-O) 

Four wire channel termination for data 
transport. 

  

Bidder’s Description: 
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Feature Name  Feature Description  
Meets or 

Exceeds? Y/N Document/Location 

Data Bridging (M-O) Allows multiple locations to be 
connected or bridged. 

  

Bidder’s Description: 

Central Office 
Multiplexing (M-O) 

Combines multiple circuits into a 
single transmission medium. 

  

Bidder’s Description: 

 
Table 6.6.2.1b Data Transmission Service - Analog Service and Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N 

Document/Location 

Expedite Option (D) Bidders shall describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

2-Wire Full Duplex Circuit 
Point-to-Point (D) 

Two wire full duplex point-to-point 
circuit 

  

Bidder’s Description: 

2-Wire Full Duplex circuit 
multi-point (D) 

Two wire full duplex multi-point 
circuit 

  

Bidder’s Description: 

Channel Termination (D) Two wire channel termination for 
data 

  

Bidder’s Description: 

Data Transport Service 2-
wire (D) 

2 wire transport   

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
All analog transmission parameters shall be in accordance with the values and ranges 
set forth in the ANSI, ITU and Telcordia/Bellcore Publications for analog transmission. 
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6.6.2.2 Carrier DS0 Service (M-O) 

The Contractor shall provide DS0 digital data circuits.  DS0 service supports 
point-to-point and multipoint/multi-drop digital data circuits up to 64 Kbps 
providing full duplex, four wire, end-to-end, synchronous serial digital data 
transport. 

 
The DSO service provided by the Contractor shall include the following: 

• Advanced Digital Network (ADN) or equivalent - A dedicated digital 
private line service at DS0 and below speeds, providing full duplex, 4 
wire, end-to-end, synchronous, data transport. 

• Subscriber Access - Channel termination for the HiCap circuit. One for 
each termination. 

• Customer Network Reconfiguration - Allows changes to connections 
of individual circuit segments at digital cross connect node, either 
proactively or within minutes of a trouble detection. 

• InterLATA Service - Extended Dedicated Services required if service 
crosses LATA boundaries. 

 
DS0 service shall be in accordance with the North American T-carrier and 
applicable ANSI and ITU standards. 

 
Service availability shall be statewide. 

 
Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ paragraph______ 
Description: 

 
 
 
 
 
 

The following features shall be provided: 
 

Table 6.6.2.2a Data Transmission Service – Carrier DS0 Service and Features (M-O) 

Feature Name Feature Description 

Meets or 
Exceeds? 

Y/N Document/ Location 
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Feature Name Feature Description 

Meets or 
Exceeds? 

Y/N Document/ Location 

Central Office 
Bridging 
Capability  
(M-O) 

Connects three or more customer designated 
premises for simultaneous communications on one 
circuit. 

  

Bidder’s Description: 

Customer 
Network 
Reconfiguratio
n  (M-O) 

Allows changes to connections of individual 
circuit segments at DCS node, either proactively 
or within minutes of a trouble detection. 

  

Bidder’s Description: 

 
Table 6.6.2.2b Data Transmission Service – Carrier DS0 Service and Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite Option (D) Bidders shall describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
 

6.6.2.3 Carrier DS1 Service (M-O) 

The Contractor shall provide DS1 digital data circuits.  DS1 service supports 
point-to-point digital data circuits up to 1.544Mbps providing full duplex, four 
wire, end-to-end, synchronous serial digital data transport. The minimum digital 
signals required are in the following two formats: 

 
• Basic (full 1.544 Mbps) 
• Channelized (24 multiplexed DSO channels — 64 Kbps each) 

 
Basic Carrier DS1 Service shall include the following characteristics: 

• High Capacity - DS1 class of service 
• Subscriber Access - Channel termination for the circuit terminating at 

an IEC point of presence. 
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• B8ZS - Line code allowing use of the entire bandwidth of a 1.544 
facility. Line codes tell the network how the bits in a bit stream are 
electronically represented for transport through the network. 

• Extended Super Frame - Framing format that allows the additional bits 
to be added less frequently or added at longer intervals. Bits that are 
gained by doing this are then used to perform other functions. 

• InterLATA Service - DS1 connectivity between LATAs. 
 

DS1 service shall be in accordance with the North American T-carrier and 
applicable ANSI and ITU standards. 

 
Service availability shall be statewide. 
 

 
Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
 
The following features shall be provided: 
 

Table 6.6.2.3a Data Transmission Service – Carrier DS1 Service and Features (M-O) 

Feature Name Feature Description 

Meets or 
Exceeds? 

N/A Document/ Location

    

 

 
Table 6.6.2.3b Data Transmission Service – Carrier DS1 Service and Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Customer 
Network 
Reconfiguratio
n  (D) 

Allows changes to connections of individual 
circuit segments at Digital Cross Connect node. 

  

Bidder’s Description: 
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Customer 
Network 
Reconfiguratio
n Port Access 
(D) 

Allows access to port with either a dedicated 
private port or dedicated dial up port. 

  

Bidder’s Description: 

Expedite 
Option (D) 

Bidders shall describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
6.6.2.4 Carrier DS3 Service (M-O) 

The Contractor shall provide DS3 digital data circuits.  DS3 service supports 
point-to-point digital data circuits up to 44.736 Mbps providing full duplex, 
end-to-end, synchronous serial digital data transport.  DS3s may be clear-
channel or channelized into 28. 
 
Carrier DS3 service shall include the following: 
• High Capacity DS3 - Describes High Capacity DS3 Class of Service. 
• Subscriber Access Line with equipment - DS3 circuit termination per 

termination with electrical equipment. 
• Central Office Multiplexing - An arrangement that converts a 44.736 

Mbps channel to 28 DS1 channels using digital time division multiplexing. 
 
DS3 service shall be in accordance with the North American T-carrier, and 
applicable ANSI and ITU standards. 

 
Service availability shall be statewide. 

 
Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
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The following features shall be provided: 
 

Table 6.6.2.4a Data Transmission Service – Carrier DS3 Service and Features (M-O) 

Feature Name Feature Description 
Meets or 

Exceeds Y/N
Document/ Location 

Central Office 
Multiplexing 
with 
Reconfiguratio
n (M-O) 

An arrangement that converts a 44.736 Mbps 
channel to 28 DS1 channels using digital time 
division multiplexing. 

  

Bidder’s Description: 

 
 
 
 

Table 6.6.2.4b Data Transmission Service – Carrier DS3 Service and Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite 
Option (D) 

Bidders shall describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

Customer 
Network 
Reconfiguration 
(D) 

Allows the customer to make software defined 
cross-connect changes in the individual circuit 
segments of their network. 

  

Bidder’s Description: 

Customer 
Network 
Reconfiguration 
– Hub-to-Hub 
(D) 

Allows the customer to make software defined 
cross-connect changes in hub-to-hub 
segments of the network. 

  

Bidder’s Description: 

Customer 
Network 
Reconfiguration 
Port Access (D) 

Allows access to port with either a dedicated 
private port or dedicated dial up port. 

  

Bidder’s Description: 
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Table 6.6.2.6a Extended Carrier Services (M-O) 

Feature Feature Description 
Meets or 

Exceeds? Y/N Document/ Location 

Analog Private 
Line (M-O) 

DS0 Analog Private Line Service is a dedicated 
domestic private line service capable of supporting 
voice and analog data. 

  

Bidder’s Description: 

DS0 (M-O) DS0 is a premium Fully featured, point-to-point, 
full-duplex terrestrial digital private line service. 
DS0 operates at synchronous data speeds of 9.6 to 
56/64 kbps. 

  

Bidder’s Description: 

Digital Service 
1 (DS1) (M-O) 

Digital Service (DS1) is a point-to-point private 
line, provisioned over the Digital Data Network 
(DDN), transporting a full duplex signal at the rate 
of 1.544 Mpbs. 

  

Bidder’s Description: 

Digital Service 
45(DS3) (M-O) 

Digital Service 45 (DS3) is a dedicated, point-to-
point private line service for customers with ultra 
high-speed capacity requirements. Transmission 
capacity equivalent to 28 TDS 1.5 circuit or 672 
voice to digital 56 kbps circuits. Supports 
transmission of full-duplex signals over terrestrial 
facilities at 44.736 megabits per second. 

  

Bidder’s Description: 

 
 
Table 6.6.2.6b Extended Carrier Services (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Analog Expedite (D) Bidders shall describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

DS0 Expedite (D) Bidders shall describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

DS1 Expedite (D) Bidders shall describe installation interval 
commitment and expedite criteria. 
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Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Bidder’s Description: 

DS3 Expedite (D) Bidders shall describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
 
6.6.3 Synchronous Optical Network (SONET) (D) 

The Contractor shall provide Synchronous Optical Network (SONET) service for high 
bandwidth (T1 and higher) communication paths on dedicated, bi-directional, self-
healing rings or as a point-to-point network configuration.  The services provided over 
Synchronous Optical Network (SONET) shall comply with all standards as set forth by 
Telcordia, Bellcore GR-253-CORE, SONET Transportation Systems. 

 
Service handoffs on SONET shall be synchronous at OC-1, OC-3, OC3-c, (concatenated) 
OC-12, OC-12c, OC-48, OC-48c, or OC-192.  Asynchronous services at T1 and DS3 
shall be carried over SONET in 51 Mbps Synchronous Transport Signal Level1 (STS/1) 
packages.  SONET services shall include the following: 

 
• SONET Dedicated Ring 

• SONET Circuit Service 

The Contractor shall provide customer premise add/drop multiplexing nodes equipped 
with the following access ports:  DS1, DS3, OC-1, OC-3, OC3-c, OC-12, OC-12c, OC-
48, and OC-48c. 

 
Alternate wire centers shall be available to provide ring diversity when required. 

 
Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
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Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ paragraph______ 

Description: 
 
 
The following features shall be provided: 
 

Table 6.6.4.a ISDN Features (M-O)

Feature Name  Feature Description  
Meets or 

Exceeds? Y/N Document/ Location 

Series Hunting (M-O) Series Hunting.  
Switch equipment searches group of 
directory numbers in hunting to find an 
open line when the dialed number is busy.  

  

Bidder’s Description: 

 
Table 6.6.4.b ISDN Optional Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite Option  
(D)  

Bidders are to describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
The Contractor shall provide and support B Channel Packet Service that permits an ISDN BRI B channel to 
be assigned and dedicated to the exclusive use of transmitting and receiving packet switched data. 
 

ISDN BRI services shall comply with all applicable ANSI, ITU and Telcordia/Bellcore standards. 

ISDN BRI Service availability shall be statewide. 
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Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
 
The following features shall be provided: 
 

Table 6.6.5.a ISDN Primary Rate Interface (PRI) Features (M-O) 

Feature Name Feature Description 

Meets or 
Exceeds? 

Y/N 
Document/ 
Location 
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Table 6.6.5.2b ISDN Primary Rate Interface (PRI) Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite Option  
(D) 

Bidders are to describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
 
6.6.6 Switched 56 (M-O) 

The Contractor will provide dial-up switched digital service offering agencies both 
narrowband services (increments of 56/64 Kbps) and wideband services with increments 
of 128 Kbps to 1.544 Mbps.  Switched 56 service provides dial-up access digital 
bandwidth through a local access line on a cost per minute basis. 
 
Switched 56 services shall be compliant with applicable North American ANSI, ITU and 
Telcordia standards. 

Service availability shall be statewide. 
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Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
The following features shall be provided: 
 

Table 6.6.6.a Switched 56 (M-O) 

Feature Name Feature Description 

Meets or 
Exceeds? 

Y/N 
Document/ 
Location 

    
 

 
Table 6.6.6 Switched 56 (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite Option  
(D) 

Bidders are to describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
 
6.6.7 Frame Relay Service and Asynchronous Transfer Mode (ATM) Data Services 

(M-O) 

Frame Relay and ATM services shall be provided by an integrated architecture that 
provides common switching and transport for both.  Under this architecture, the 
appropriate frame relay or ATM access options are selected, and the integrated network 
provides connectivity between any combination of access methods.  The Contractor shall 
provide Frame Relay and Asynchronous Transfer Mode (ATM) high speed, wide area, 
data transfer services which allow for the transfer of variable length frames, or fixed 
length cells. 
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Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 

6.6.7.1 Frame Relay (M-O) 

Each Frame Relay circuit will be priced and provisioned with 0kps CIR.  
Additional CIR shall be purchased and provisioned in 4kps increments. 

Local Loop circuits used to deliver Frame Relay are listed in Section 6.6.2 
(Data Transmission Services).  Frame Relay pricing in this section 6.6.7.1 shall 
not include the cost of the local loop circuit. Additionally, local loop circuits 
that are used for Frame Relay services shall not be subject to mileage charges. 

Frame relay shall support the following management protocols: 

• LMI - The original interim management protocol, uses DLCI 1023. LMI 
was specified by the Frame Relay Forum. 

• Annex D - An ANSI T1.617 management protocol standard, uses DLCI 
1. Annex D was specified by the ANSI T1.617 specification. 

• Annex A – ITU-T Q.933 management standard protocol uses DLCI 0 to 
carry local link management information. 

The contractor shall provide and support ATM and Frame Relay service inter-
working.  This service shall provide an Inter-Working Function (IWF) to 
provide the necessary protocol conversion between Frame Relay and ATM and 
be transparent to users. 

 

Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 

The following features shall be provided:
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Table 6.6.7.1a Frame Relay Features (M-O) 

Feature Name Feature Description 
Meets or 

Exceeds? Y/N Document/ Location 

DS0 Class of Service 
Port Termination (M-O)  

DSO class of service UNI port at 56 Kbps 
(includes one PVC with two data link 
connection identifiers (DLCIs) 

  

Bidder’s Description: 

DS1 Class of Service 
Port Termination (M-O) 

DS1 class of service class of service UNI 
port at 1.536MKbps (includes one PVC with 
two data link connection identifiers (DLCIs) 

  

Bidder’s Description: 

DS3 Class of Service 
Port Termination (M-O) 

DS3 class of service UNI port at 44.21 
MKbps (includes one PVC with two data 
link connection identifiers (DLCIs) 

  

Bidder’s Description: 

Data Link Connection 
(each additional) (M-O) 

 DLCI, additional frame address   

Bidder’s Description: 

InterLATA Frame 
Relay Committed 
Information Rate (CIR, 
4kps unit) (M-O) 

InterLATA Frame Relay CIR to be provided 
(and priced) in 4kps increments, beginning 
with 0kps. 

  

Bidder’s Description: 

IntraLATA Frame 
Relay Committed 
Information Rate (CIR, 
4kps unit) (M-O) 

InterLATA Frame Relay CIR to be provided 
(and priced) in 4kps increments, beginning 
with 0kps. 

  

Bidder’s Description: 
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Table 6.6.7.1b Frame Relay Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite Option (D) Bidders are to describe installation interval 
commitment and expedite criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 
 

Frame Relay Services shall be compliant with applicable North American 
ANSI, ITU and Telcordia standards. 

Service availability shall be statewide. 

6.6.7.2 Asynchronous Transfer Mode Data Services (M-O) 

The contractor shall provide and support Asynchronous Transfer Mode (ATM).  
Users shall access the service via a digital connection, or local loop, to an ATM 
port.  Local loop connections used to deliver ATM are listed in Section 6.6.2.  
ATM pricing in this section (6.6.7.2) shall not include the cost of the local loop 
circuit.  Additionally, local loop circuits that are used for ATM services shall 
not be subject to mileage charges.  

If an authorized user requests an interLATA VCC or VPC connection, the 
Contractor will provide the transport needed between the LATAs with no 
mileage charge. 

ATM Service shall include, at no additional cost: 

• Initial Virtual Channel Connection (VCC) – the connection between 
the points where the ATM service users access the ATM layer. 

• Initial Virtual Path Connection (VPC) - Contains virtual circuits that 
are to be switched together to a common destination such as an 
Interexchange Carrier 

• Unspecified Bit Rate - No specific traffic related service guarantee. 

Features of the ATM services shall include: 

• Multiple Service Classes  
• Constant Bit Rate (CBR) 
• Variable Bit Rate – near real time (VBR-nrt)  
• Unspecified Bit Rate (UBR) 

• Multiple Interface Rates (DS1, DS3, and OC3) 

• VPC
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Feature Name Feature Description 

Meets or 
Exceeds? 

Y/N 
Document/ 
Location 

Virtual Path 
Connection (each 
additional per port) 
(M-O) 

Address for Virtual Path Connection    

Bidder’s Description: 
Constant Bit Rate 
(per Mbps) (M-O) 

Specifies CBR connection   

Bidder’s Description: 
Variable Bit Rate  
(M-O) 

Specifies VBR-nrt connection  
(required to have Maximum Burst 
Size) 

  

Bidder’s Description: 
 
Table 6.6.7.2b ATM Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N 

Document/Location 

Expedite Option  
(D) 

Bidders are to describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
ATM service shall be compliant with all applicable ITU-TSS Specifications, 
ANSI standards including the ITU –T   I.555 Frame Relay and ATM Inter-
working recommendation and the ATM Forum User-Network Interface 
Specification Version 3.1. 

The contractor shall provide internetworking at the Frame Relay User Network 
Interface (UNI) in accordance with the multi-protocol interconnection standards 
defined by IETF FRC 1483 and IETF FRC 1490, and in accordance with the 
internetworking agreement in FRF.8 FRFTC/94-026R3 of the Frame Relay 
Forum. 
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Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 

6.6.7.3 ATM and Frame Relay Management Services (D) 

The contractor shall provide the ability for Customers to gather information on 
their specific ATM and Frame Relay services. The Contractor’s architecture 
shall provide Customer Network Management that includes proactive network 
health monitoring and management, real-time fault detection and isolation, 
change management and performance reporting. 
 

 
Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
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Table 6.6.7.4b Extended Frame Relay Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite Option  
(D) 

Bidders are to describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
This service shall be available throughout the United States. 
 

6.6.7.5 Managed Frame Relay (M-O) 

The Contractor shall provide a frame relay network management service that 
provides a single point-of-contact service for network design, implementation, 
installation, network management, and performance monitoring.   
 
The Contractor shall provide tailored comprehensive WAN solutions for 
each location based on traffic load, usage patterns, transport requirements, 
and economics. 

• Provide design for routed solutions for many LAN protocols in the 
Ethernet or token ring LAN environments 

• Design, document and implement an IP addressing scheme for each 
managed router under contract as needed 

• Define and implement a routing protocol for each specific LAN protocol 
to be routed based on traffic volumes, number of router sites or scheme 
that most efficiently optimizes the overall network performance  

• Define all network filters. Custom filtering allows the customer to filter 
access to sensitive corporate information 

• Define prioritization schemes. Prioritization allows for certain high-
priority traffic to get bandwidth/routing preference over lower priority 

The Contractor shall provide project management and installation services for 
the customer’s WAN, router network and network monitoring. Contractor’s 
installation services shall provide the necessary on-site support and remote 
technical assistance to ensure network connectivity and proper network 
operation. 

 
The Contractor shall provide and support the existing equipment currently 
owned and utilized by state agencies. The Contractor may choose to replace the 
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Feature Name  Feature Description  
Meets or 

Exceeds? Y/N Document/Location 

Bidder’s Description: 

DS-3 (45 Mbps) 
(M-O) 

Connection at 45 Mbps   

Bidder’s Description: 

OC-3 (155 Mbps) 
(M-O) 

Connection at 155 Mbps   

Bidder’s Description: 

 

 
Table 6.6.7.6b Extended ATM Features (D) 

Feature Name  Feature Description  

Meets or 
Exceeds? 

Y/N Document/Location 

Expedite (D) Bidders are to describe installation 
interval commitment and expedite 
criteria. 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

  N/A  

Bidder’s Description: 

 
6.6.8 Intentionally Left Blank 

 
6.6.9 Digital Subscriber Line (DSL) (M-O) 

The Contractor shall provide Digital Subscriber Line (DSL) service.  The Contractor 
shall provide, at a minimum, the following: 

 
• Asymmetrical with 128Kbps upstream and 384 Kbps downstream. (M-O) 

• Asymmetrical with 1.544 Mbps downstream and 384 Kbps upstream. (M-O) 

• Symmetrical at 384 Kbps. (M-O) 

• VPN site-to-site connectivity solutions (non-Internet traversing) (D) 

 
Service shall meet ANSI T1.413 standards. 
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• Call Hold – Allows you to “hold” the call so the other person can’t hear you 
and return to the conversation. 

• Call Transfer –Allows you to transfer a call from your phone to another 
extension. 

• Call Waiting – notification that call is coming in while you are speaking on 
the phone.  Allows you to put current call on hold and answer the new one 

• Call forwarding – Allows an incoming call to be sent elsewhere. 
• Caller ID – As call comes in the phone number of calling party is displayed. 
• Conference Calling – Connecting 3 or more people into one phone 

conversation. 
 

• Security 

• Encryption – Transforms data into unreadable form that is only readable with 
the decryption code. 

• Authentication – Process of determining the identity of a user attempting to 
access a system.     

• Firewall Security gateway - System that enforces a boundary between two 
or more networks. 

• Man in the Middle (MITM) Prevention – Security systems that prevent 
MITM attacks in which an attacker is able to read, and modify at will, 
messages between two parties without either party knowing that the link 
between them has been compromised. 

• Distributed Denial of Service (DDoS) – Security systems that prevent 
(DdoS) where a multitude of compromised systems attack a single target. 

• Buffer Overflow Attack Prevention – Security systems that prevent buffer 
overflow attacks where extra data is sent that contains codes designed to 
trigger specific actions, sending new instructions to the attacked computer 
that could damage the user's files, change data, or disclose confidential 
information. 

 
• E911 Compliance – Provides automatic location information to the 911 operator. 

• Protocols – Protocols supported shall be ITU or IETF standards based.  The 
Contractor shall identify the platform and the protocols. 

 
• Call Detail Recording - Collects and records information on outgoing/incoming 

phone calls
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• Standards Based System – This service shall be open standards base as set by the ITU 
and IETF. 

• Technical Requirements - The service shall meet the technical requirements listed 
below.  Performance shall be verified through reports provided by the Contractor. 

• Availability – 99.999% 
• Measurement – Adhere to the requirements set forth in Section 6.15 
• Jitter (delay variance) – Less than 60 ms 
• Packet Loss – Maximum 1% 
• Latency/Delay – 150ms one way 
• Mean Opinion Score ITU P.800 – 3.6 or above 
• Dial Tone Delay – Not to exceed 3 seconds for any call 
• Call Setup Time – Not to exceed 3 seconds for any call 
• Echo Cancellation – Embedded echo cancellation to published ITU-T 

recommendations. 

The Contractor shall describe its full VoIP offerings, including the identification its VoIP 
proprietary handsets. 

The Contractor shall provide data network designs and diagrams for the proposed VoIP solution.  
These drawings shall be provided in both electronic format and hard copy. Electronic drawings 
shall be in .dwg, .dfx, .vsd or any mutually agreed format.  Hard copy drawings shall be provided 
in Standard E size.  Drawings shall include both topology and logical representations of all 
critical network backbone elements to include, but not limited to, the following: 

• Geographic location of equipment  

• Type and capacity of equipment at each location including any backup systems   

• Circuit route 

• Circuit size/ bandwidth  

• Circuit type 

• Unique identifier for each element 

• Layer 2 protocols and QoS when applicable 

In addition, the Contractor shall provide a description/methodology to address the following 
issues: 

� Support of QOS metrics 

� Signaling protocols supported 

� Ubiquity – the Contractor’s (and affiliate’s) ability to provide services throughout the 
state. 

� Scalability – the ability to handle increased demand. 

� Survivability – the ability to continue to operate or quickly restore services in the face of 
unanticipated incidents, disasters, or catastrophes.
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6.11.5 Marketing Requirements (M) 

The DGS/TD will approve all Contractor’s CALNET-II marketing collateral and, at 
DGS/TD’s discretion, will be present on marketing calls to agencies.  Contractor shall 
employ industry accepted marketing practices to inform agencies of the availability and 
benefits of contracted services.  Contractor will submit marketing plans for approval 
within 90 days of Contract award and annually thereafter, except as described below.  
There will be no cost associated with the collaborative marketing plans, and the 
marketing plans will include, at a minimum, the following provisions: 
 

• Contract-marketing activities are limited to the approved contracted services. 

• As part of its contractual obligation to assist agencies in business planning, the 
Contractor may discuss technology applications or solutions with customers.  The 
Contractor shall not present services that are not available on the Contract in a 
manner that implies to the Customer the service will be made contractually 
available.  If Contractor is unsure on the status of proposed services it has 
submitted to the State for consideration, or if a service will qualify for inclusion 
on the Contract, it shall contact DGS/TD for clarification. 

• Marketing brochures and materials for contracted services must be approved by 
the DGS/TD prior to distribution. 

• Joint State/Contractor planning and training and State certification that validates 
that marketing representatives have been trained on Contract services, and 
knowledgeable on contract terms and conditions. 

• Detailed monthly customer profiles which include Agency identification, 
customer (end user) service locations, service types (by service identifier 
number), billing telephone number, quantity per service type/minutes as 
applicable, and circuit/phone numbers.  Reports will be submitted in accordance 
with Section 6.17 (Management Tools and Reports). 

• Detailed monthly reports on Contract usage for State and local government.  
Reports will be submitted in accordance with Section 6.16. 

• Establishing a joint forum, within 90 days of Contract award and annually 
thereafter, for Contractor and DGS/TD market planning to enhance Contract 
utilization. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________
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for the additional copies of the invoices.  If the customer chooses the CD 
or web based posting to be their media type, the Contractor must issue a 
paper remittance slip free of charge so agencies may submit it to the 
State Controllers Office along with their payment.  The Contractor’s 
subcontractors are required to provide web and CD based options. 

• The State shall not be subject to non-mandated taxes and surcharges.   
The state will not be subject to charges authorized by FCC or CPUC but 
not required to be collected from end users.  Authorized taxes and 
surcharges will be individually listed and displayed on invoices from the 
Contractor and subcontractors. 

• Non-contracted services included on the customer invoice will be 
identified by corporate identifier or other agreed methodology. 

• Services/features offered under this Contract shall include unique 
Corporate Identifiers.  In instances where permanent Corporate 
Identifiers have not been assigned, the Contractor agrees to assign 
temporary Corporate Identifiers to facilitate identification of billed 
Services on customer invoices. 

• Contractor shall inform DGS/TD and customers in writing when 
temporary unique Corporate Identifiers are assigned. 

• DGS/TD requires all usage based services (including local, long 
distance and international) be billed in six second increments or less 
with no more than an 18 second initial period. 

Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 

6.12.2 Fraud Management System (M) 

The Contractor shall provide a Fraud Management System available for near real time 
information for analysis on a 24x7 basis, that is consistent with industry common “best” 
practices for fraud detection. The Contractor will provide detailed documentation on 
criteria used to identify fraudulent activity and customer notification. The Contractor’s 
Fraud Management System shall include provisions for working with DGS/TD and 
customers to define parameters for fraud detection, customer awareness and education,
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• CALSTARS will not be charged for this file. 

• The amount of each invoice on the data file and the corresponding paper invoice 
amount must be equal. 

• The amount for individual telephone numbers (Work Telephone Number 
(WTN)), devices, or circuits on the data file and the corresponding paper invoice 
amount must be equal. 

• The amount for each charge type on the data file and the corresponding paper 
invoice amount must be equal. 

• The Contractor will provide a contact name, telephone number, and e-mail 
address for file problem resolution. 

• The Contractor will notify the State of California, Department of Finance - 
CALSTARS via e-mail, of new or changed codes (e.g. charge codes) or 
descriptions of codes.  This notification will be sent at least 60 days prior to 
implementation. 

• Department of Finance will not resolve or coordinate any billing problems 
between the Contractor and the State of California organizations being invoiced. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
6.13 SERVICE PROVISIONING (M) 

The State expects provisioning performance of the Contractor to be measured based on 
minimums described in this Section 6.13. The Contractor shall provide management and 
oversight of provisioning activities, including projects, at no additional cost. 
 
6.13.1 Networked Provisioned Services (M) 

• Service orders submitted for Contractor processing that involve less than 48 lines 
or 24 business sets, and not involving site work, shall be functioning by the end 
of the next business day.  This includes ISDN and Switched 56 KBPS services. 

• Toll Free service orders submitted for Contractor processing shall be functioning 
by the end of the next business day. 
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• Calling Card orders submitted for Contractor processing shall be functioning and 
resultant cards shipped within 5 business days. 

• User on-line provisioning exclusive of site work, shall be implemented within 1 
hour of posted changes and additions. 

• Orders for less than 10 data lines at a single site, if site work is not required. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
 
6.13.2 Site Work (M) 

Service orders (for new service, change of service or service disconnects) for site work 
involving 48 Lines or less shall be completed within 3 business days or on a date 
mutually agreeable with the requesting agency, whichever is later.  This activity shall run 
concurrent with the service provisioning activity and must be inclusive to a single service 
order related to the activity. 

 
• Orders for expedited Contractor action involving 48 lines or less shall be 

completed within 2 days, including holidays and weekends.  

• Service orders that exceed 48 lines or simple service orders that include customer 
site work, are considered Coordinated or Managed Projects.  

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 
 

Description: 
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6.13.3. Contracted Service Project Work (M) 

Contracted Service Project Work is defined as either Coordinated or Managed.  In the 
event the Contractor or agency is unable to determine if the Telecommunications Service 
Request Form (STD. 20) qualifies as a Coordinated or Managed Project, Contractor will 
contact DGS/TD for assessment. 
 
6.13.3.1 Coordinated Project Work (M) 

Coordinated Projects are initiated in situations where ordering and provisioning 
of service exceed the requirements for simple service requests, and require 
coordinated installation intervals that may differ from those contained in 
Section 6.15.9 Installation Interval SLA’s.  Examples of Coordinated Projects 
are as follows: 

1. Service orders that exceed 48 voice lines or 10 data lines at a single 
location that require verification of facilities and equipment. 

2. Service orders for single or multiple customer site locations that include 
any of the following provisions: 

• CPE installation 

• Site cable installation 

• Translation or software programming is required to facilitate 
services 

• Where enhanced services require a level of complexity for planning 
and implementation. 

• ACD installation 

• 10 or greater frame relay installations 

• Fiber installation for OCx 

3. Upon receipt of the Telecommunications Service Request Form (STD. 
20), the Contractor shall respond to the agency by the end of the next 
business day to discuss/obtain additional preliminary information 
regarding the project and to set up an appointment within 5 working 
days to discuss the project detail with the agency. 

4. A project “Scope of Work” will be provided no more than 10 days 
following receipt of agency’s STD. 20 and will include at a minimum 
the following: 

• Definition of the project task, start and completion dates, and 
associated costs.
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• A project task list that includes contractual service elements 
(planning, applicable design, engineering, testing, termination, 
installation and client service user training). 

5. Coordinated Project Reporting Requirements 

• Contractor shall develop, maintain, update and distribute all 
documents associated with the agency’s project. 

• Contractor shall provide the requesting agency with updated weekly 
status reports or otherwise agreed upon intervals. 

• Contractor will post and update data on all active Coordinated 
Projects for DGS/TD review weekly, on its private web site as 
described in Section 6.17.2.  Web site content will be consistent 
with the report elements listed in Section 6.17.10.1.  Upon 
completion of a Coordinated Project, Contractor will remove 
project from the private web site and incorporate the project 
information into the Coordinated Project Work Report as described 
in Section 6.17.10.1. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 

6.13.3.2 Managed Project Work (M) 

Managed Projects are initiated in situations where ordering and provisioning of 
service is considered to be on a larger and more complex scale and exceed the 
criteria of a Coordinated Project described in Section 6.13.3.1.   
 

1. Managed Projects include service orders for single or multiple customer 
site locations that include any of the following provisions: 

• In locations where DGS/TD has determined consolidated service is 
the most efficient way to provide service to a specific community of 
interest. 

• New building facilities and/or major relocations 

• Data network migration/consolidation 
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• Major/large data CPE installation 

• Major/complex ACD installation 

2. All services procured under the Individual Case Base (ICB) Pricing 
Option will be handled as a Managed Project and require DGS/TD 
approval as stated in Appendix B, Model Contract Language, Section 
70, Individual Case Base (ICB) Pricing Option. 

3. Because of the increased size and complexity of Managed Projects, 
Contractor shall assign a dedicated Project Manager with knowledge 
and experience in managing telecommunications projects of similar 
complexity at no additional cost to the Customer. 

4. Upon receipt of the Telecommunications Service Request Form (STD. 
20), Contractor shall respond to the agency by the end of the next 
business day to discuss/obtain additional preliminary information 
regarding the project and to set up an appointment within 5 working 
days to conduct a discussion with all parties (i.e., Contractor, agency, 
and DGS/TD).  The purpose of the meeting will be to understand the 
project scope and identify information necessary to establish due dates 
and project schedule. Contractor shall also notify and provide DGS/TD 
with a copy of the agency’s service request for review. 

5. All Managed Projects shall use industry accepted project management 
methodology throughout the project. 

6. A project “Scope of Work” will be provided no more than 10 days 
following receipt of the agency’s STD. 20 and will include, at a 
minimum, the following: 

• Definition of the project task, start and completion dates, and 
associated costs. 

• A project task list that includes contractual service elements 
(planning, applicable design, engineering, testing, termination, 
installation and client service user training). 

7. Managed Project Reporting Requirements 

• Contractor shall develop, maintain, update, and distribute all 
documents associated with the agency’s project. 

• Contractor shall provide agency with updated weekly status reports 
or otherwise agreed upon intervals. The following information will 
be provided in MS Project or other agreed format: 

a. Project start date (customer acceptance of implementation 
plan/schedule) 

b. Status
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• Identification of major milestones 

• Identification of project risk (jeopardy) 

c. Negotiated project completion date 

d. Actual project completion date 

• Contractor will post and update data on all active Managed Projects 
weekly on its private Internet site as described in Section 6.17.2 for 
DGS/TD review.  Web site content will be consistent with the 
reports elements listed in Section 6.17.10.2.  Upon completion of 
the Managed Project, Contractor will remove the project from the 
private web site and incorporate it into the Managed Project Work 
Report as described in 6.17.10.2.
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o mitigation plan/path forward.  
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
 
 
 
6.15 SERVICE LEVEL AGREEMENTS (SLA) 

6.15.1 Introduction and General Requirements (M) 

The Service Level Agreements (SLAs) are applicable to the services and/or facilities 
described below and include the following: 

• At no time shall the total remedy for failure to satisfy a single circuit or service SLA 
for any given month exceed 100% of the TMRC. 

• To the extent that Contractor’s tariffs offer additional rights and/or remedies, the 
State shall be entitled to exercise the rights and/or remedies in the tariff. 

• For services provided under this Contract by Independent Local Exchange Carriers 
(ILEC), Inter Exchange Carriers (IXC), or Competitive Local Exchange Carriers 
(CLEC) as sub-contractors, Contractor shall provide the State or Client, at a 
minimum, the same service level agreements provided to Contractor by each sub-
contractor. 

• When the Contractor provides facilities based services directly to the client (without 
using another ILEC’s or CLEC’s service as a subcontractor), the rights and remedies 
for service outages for those services are set forth in Tables A and B for Contractor 
services. 

• The election by DGS/TD of any remedy covered by this Contract shall not exclude or 
limit DGS/TD's or any Client's rights and remedies otherwise available within the 
Contract or at law or equity, provided that, at no time shall the total cash refund/credit 
to a Client for any given month for a single circuit (defined below) failure to meet a 
Performance Objective exceed one hundred percent (100%) of the TMRC. 

• Unless otherwise stated in Table A or Table B, Performance Objective measurements 
are based on trouble tickets and the Client is responsible for initiating trouble tickets. 
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• The Contractor shall provide DGS/TD and Clients with monthly service level reports 
as defined in section 6.17, of this RFP. 

• The Contractor shall act as the single point of contact coordinating all entities to meet 
the State’s needs for provisioning, maintenance and resolution of service issues 
arising out of their performance or that of their affiliates, subsidiaries, subcontractors 
or resellers under this Contract. 

• Bidders may propose additional and/or more stringent SLAs than the minimums 
listed in this Section 6.15 and should provide the proposed SLAs in the description 
field below. 

• Bidders shall provide SLAs for proposed unsolicited services in the description field 
below. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
6.15.2 List of Services Covered by Service Level Agreements (M) 

6.15.2 List of Services Covered by Service Level Agreements  

This Table provides a listing of the CALNET products and services covered by this RFP and includes the 
name of the product or service and the applicable Table where the corresponding SLA is provided later in 
this section.   
Note: A reference to “Table A/Table B” indicates that the SLA will be found on Table A or Table B 
for the SLA associated with the data services or voice/line-side services, respectively. 
Note: References to Table B include the requirements stated in Table B-2, where applicable. 

VOICE SERVICES S L A   
TABLE 

1. Intra-LATA Calling TABLE B 

� Local TABLE B 

� Zone 3 TABLE B 

� Local Toll TABLE B 

2. Long Distance TABLE B 

� Switched TABLE B 

� Dedicated  TABLE B 
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6.15.2 List of Services Covered by Service Level Agreements  

3. Toll Free Service TABLE B 

4. Toll Free Enhanced Call Routing TABLE B 

5. International Toll Free Service TABLE B 

6. 900 Services TABLE B 

7. Calling Card TABLE B 

� Pre-Paid Calling Card TABLE B 

8. Audio Conferencing TABLE B 

9. Advanced Call Routing TABLE B 

10. EDD Advanced Call Routing TABLE B 

LINE-SIDE SERVICES  

1. Measured Business Line Services TABLE B 

2. Central Office Exchange Basic Service (or Equivalent) TABLE B 

3. Central Office Exchange Enhanced Services (or Equivalent) TABLE B 

4. Call Center Services TABLE B 

5. Computer Telephone Interface  TABLE B 

6. Central Office Trunk Service TABLE B 

7. Voice Mail TABLE B 

8. Interactive Voice Response/Call Router (IVR) TABLE B 

9. Consolidated Services TABLE B 

o ACD TABLE B 

o NACD TABLE B 

o IVR TABLE B 

o Voice Mail  TABLE B 

o Management Information Systems (MIS) TABLE B 

o Announcements in Queue TABLE B 

o Computer Telephony Integration (CTI) TABLE B 

o Audio Conferencing TABLE B 
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6.15.2 List of Services Covered by Service Level Agreements  

DATA SERVICES 

1. Analog  

� Analog TABLE A 

� Extended Analog TABLE A 

2. Carrier Service  

� Carrier DS-0 TABLE A 

� Carrier DS-1 TABLE A 

� Carrier DS-3 TABLE A 

� Extended Carrier DS-0 TABLE A 

� Extended Carrier DS-1 TABLE A 

� Extended Carrier DS-3 TABLE A 

3. SONET (Desirable)  

� SONET DS-1 (Desirable) TABLE A 

� SONET DS3 (Desirable) TABLE A 

� SONET OC-3 (Desirable) TABLE A 

� SONET OC-12 (Desirable) TABLE A 

� SONET OC-48 (Desirable) TABLE A 

� SONET OC-192 (Desirable) TABLE A 

4. ISDN   

� Basic Rate ISDN TABLE A/TABLE B 

� Primary Rate ISDN TABLE A/TABLE B 

5. Switched 56 TABLE A 

6. Frame Relay  

� Intra/Inter LATA Frame Relay DS-0 TABLE A 

� Intra/Inter LATA Frame Relay DS-1 TABLE A 

� Intra/Inter LATA Frame Relay DS-3 TABLE A 

� Extended Frame Relay DS-0 TABLE A 

� Extended Frame Relay DS-1 TABLE A 
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6.15.2 List of Services Covered by Service Level Agreements 

� Extended Frame Relay DS-3 TABLE A 

7. Asynchronous Transfer Mode (ATM)  

� Intra/Inter LATA ATM DS-1 TABLE A 

� Intra/Inter LATA ATM DS-3 TABLE A 

� Intra/Inter LATA ATM Service and OC-X Interface TABLE A 

� Extended ATM DS-1 TABLE A 

� Extended ATM DS-3 TABLE A 

� Extended ATM Service and OC-X Interface TABLE A 

8. Digital Subscriber Line (DSL) TABLE A 

� Asymmetric Digital Subscriber Line TABLE A 

� VPN DSL (Desirable) TABLE A 

9. Metropolitan Area Network (MAN)- 1 Gigabit Ethernet (Desirable) TABLE A 

10. Video Conferencing TABLE A 
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6.15.2 List of Services Covered by Service Level Agreements 

ALTERNATE TECHNOLOGIES  

1. Central Office Network Based Voice Over Internet Protocol 
(VoIP) 

TABLE B 

2. Premise Based Fully Managed Voice Over Internet Protocol 
(VoIP) 

TABEL B 

3. Multi Protocol Label Switching MPLS Services (Desirable) To be negotiated 

4. Managed IP Based Video Conferencing Services (Desirable) To be negotiated 

5. Net Conferencing (Desirable) To be negotiated 

OTHER  

1. Invoicing  TABLE C  

2. Tools and Reports TABLE C  

3. Administration Fee Payment TABLE C 

SLAs for desirable services are not mandatory, however, they will be evaluated in 
accordance with Section 9, Proposal Evaluation. 

Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 
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Reference: document______________________________________________ 

location______________________ page______ 
paragraph______ 

Description: 
 
 
 
 
 
 

6.15.3 Service Level Agreement Descriptions  

The following SLA definitions apply to this contract: 
 

SLA Definition 

Availability % The Scheduled Uptime less Unavailable Time divided by Scheduled Uptime 
multiplied by 100.   

C/SLOR Circuit or Service Level Off Ramp process as describe in Section 6.15.8.3 

Call Set-up Time The time between the last digit dialed by the Client, to the time the calling 
Client hears the audible ring.   
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SLA Definition 

CAP Corrective Action Plan as described in Section 6.15.8.2 

Catastrophic Outage 1 

CAT 1 

The total loss of either an Enhanced Service (Enhanced Service shall be 
defined during discussions with final RFP respondents), 25 circuits or 
greater at the same address location, or any single OCX.  

Catastrophic Outage 2 

CAT 2 

A total failure of a service type in a central office. 
 
Or, a backbone failure or failure of any part of the switches resulting in 
failure of the backbone. 

Catastrophic Outage 3 

CAT 3 

The total loss of more than one service type in central office, or the loss of 
any service type on a system wide basis.  

CAT Outage Catastrophic outage as further defined below for CAT 1, CAT 2, and CAT 3 
outages. 

CSR CALNET Service Review as described in Section 6.15.8.1 

Delay Average round trip transfer delay measured from MPOE to MPOE.    

Dial Tone Delay A measurement of time from a client goes off hook, to the time dial tone is 
delivered to the client station. 

Excessive Outage An Excessive outage shall be defined as a trouble ticket opened with the 
Contractor on a circuit or service, for more than twelve (Tier 2) or twenty-four 
hours (Tier 1).   

Major Fault Defined as trouble tickets opened with the Contractor’s helpdesk: 

On five (5) or more physical circuit (DS-1 or higher speed) at the same 
address location.  

Or  

The loss of 2 or more service types to a single user at the same address 
location. 

Mean Time to Repair The circuit is unusable during the time the trouble ticket is recorded as open 
in the Contractors trouble ticket system minus stop clock conditions.  The 
mean shall be derived as the sum of the total trouble ticket duration hours 
per calendar month, per service type, divided by the number of tickets per 
calendar month, per service type. 

Mean Time to Respond  The time it takes the Contractor to call back the Client acknowledging receipt 
of the trouble ticket or incident report by the Contractor helpdesk personnel. 

Minor Fault A Minor Fault shall be defined as a trouble ticket opened with the 
Contractor’s helpdesk on the loss of any circuit or service to a single user at 
a site. 
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6.15.4 Table A - Data Service Level Agreements (M) 

If a circuit/service fails to meet one or more of the performance objectives contained in this table, only the largest monthly rights and 
remedies for all performance objectives not met shall be credited to the Client.  

The Contractor shall apply rights and remedies to all components of a Contract related service for each service outage (i.e., transport, 
service, and features).  

SLAs for desirable services are not mandatory, however, they will be evaluated in accordance with Section 9, Proposal Evaluation. 

 

Table A – Data SLAs Tier 1  Tier 2 
Measurement Objectives Rights and Remedies  Objectives Rights and Remedies 

Immediate  Immediate 

Install on or before due date 
per install order 

� 50% of installation fee 
refunded to client for 
any missed due date. 

� End User Escalation 
Process 

� DGS/TD Escalation 

 Install on or before due date 
per install order 

� 50% of installation fee 
refunded to client for 
any missed due date. 

� End User Escalation 
� DGS/TD Escalation 

Monthly  Monthly 

Provisioning 
 
Install intervals are based on 
the interval table (6.15.9) or 
Client negotiated due dates. 
 
The sum of all service orders 
meeting the objective in the 
measurement period divided by 
the sum of all service orders 
due in the measurement period 
equals the monthly average. 

Greater than 90% monthly 
average  

� 100% of installation fee 
refunded to client for all 
orders that did not 
complete on time during 
the month if the monthly 
average objective is not 
met. 

� CSR ⇒CAP ⇒C/SLOR 

 Greater than 95% monthly 
average  

• 100% of installation 
fee refunded to client for 
all orders that did not 
complete on time during 
the month if the monthly 
average objective is not 
met. 

� CSR ⇒CAP 
⇒C/SLOR 
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Table A – Data 
SLAs 

Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 
Immediate  Immediate 

 
Next business day 
 
Within 10 days 

Escalation to Contractor’s 
Account Manager 

  
Next business day 
 
Within 10 days 

Escalation to Contractor’s 
Account Manager 

Monthly  Monthly 

Project Work Response to 
receipt of STD Form 20 

Initial Response to schedule 
appointment 

 
Receipt of Final Scope of Work 

N/A Review process with DGS/TD  N/A Review process with DGS/TD 

Immediate  Immediate 

Within 15 minutes Escalation with contractor 
supervisor call back within 15 
minutes 

 Within 15 minutes Escalation with contractor 
supervisor call back within 15 
minutes 

Monthly  Monthly 

Mean Time To Respond 

Less than 15 minutes 
monthly average 

Senior management escalation  Less than 15 minutes 
monthly average 

Senior management escalation 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate 

N/A � End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

 N/A � End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 
 
 
 
 
 
 

Monthly  Monthly 

Availability % 
The monthly Availability 
%shall be based on the 
accumulative total of all 
outage durations that do not 
trigger a rebate for each 
circuit number/phone 
number/service ID, per 
calendar month.   
Monthly availability 
percentage equals the 
Scheduled Uptime per 
month less Unavailable Time 
divided by scheduled uptime 
per month multiplied by 100.  

 

(7X24) 

Analog>98.7% 
DS0>98.7% 
DS1>99.0% 
DS3>99.3% 
OCX>99.3% 
DSL>98.7 
Gig Ethernet>99.2% 

� 15% of the TMRC. 2nd 
consecutive month, 
25% of TMRC. Each 
additional consecutive 
month, 50% of the 
TMRC.   

� CSR ⇒CAP 
⇒C/SLOR 

 

 Analog>99.2% 
DS0>99.2% 
DS1>99.5% 
DS3>99.8% 
OCX>99.8% 
DSL>99.2 
Gig Ethernet>99.7% 

� 15% of the TMRC. 2nd 
consecutive month, 
25% of TMRC. Each 
additional consecutive 
month, 50% of the 
TMRC. 

� CSR ⇒CAP 
⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate 

Analog=less than 6 hours 
DS0=less than 6 hours 
DS1=less than 5 hours 
DS3=less than 3 hours 
DSL=Less than 6 hours 
Gig Ethernet = less than 3.5 
hours 

� 15% TMRC per 
occurrence.   2nd 
consecutive month, 
25% of TMRC. Each 
additional consecutive 
month, 50% of the 
TMRC. 

� End-User Escalation 
Process 

� DGS/TD Escalation 
Process 

 Analog=less than 5 hours 
DS0=less than 5 hours 
DS1=less than 4 hours 
DS3=less than 2 hours 
DSL=less than 5 hours 
Gig Ethernet = less than 2.5 
hours 

� 15% TMRC per 
occurrence.   2nd 
consecutive month, 
25% of TMRC. Each 
additional consecutive 
month, 50% of the 
TMRC. 

� End-User Escalation 
Process 

� DGS/TD Escalation 
Process 

Monthly  Monthly 

Time to Repair  (TTR) 

Minor Fault 

The circuit or service is 
unusable during the time the 
trouble ticket is recorded as 
opened until restoration of the 
circuit or service, minus stop 
clock conditions. 
 
(7X24) 
 

N/A CSR ⇒CAP⇒C/SLOR  N/A CSR ⇒CAP⇒C/SLOR 

Immediate  Immediate 

Analog=less than 3 hours 
DS0=less than 3 hours 
DS1=less than 3 hours 
DS3=less than 3 hours 
DSL=less than 3 hours 
Gig Ethernet = less than 3 
hours 

� 25% of the TMRC 
per occurrence 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 Analog=less than 2 hours 
DS0=less than 2 hours 
DS1=less than 2 hours 
DS3=less than 2 hours 
DSL=less than 2 hours 
Gig Ethernet = less than 2 
hours 

� 25% of the TMRC per 
occurrence 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

Monthly  Monthly 

Time to Repair  (TTR) 

Major Fault 

Each circuit is unusable from the 
time the first trouble ticket is 
opened until restoration of the 
circuit or service minus stop cloc
conditions. The outage count 
applies to all reported circuits 
affected by a common cause. 

(7X24) 
 CSR ⇒CAP ⇒C/SLOR   CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate 

N/A � End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 N/A � End User Escalation 
Process 

� DGS/TD Escalation 
Process 

Monthly  Monthly 

Repeated Trouble 

Three or more trouble tickets 
opened on a single circuit or 
service within a 30-day rolling 
calendar with similar or related 
trouble.   

less  than 3 trouble tickets � 15%of the TMRC, per 
occurrence 

� CSR ⇒CAP ⇒C/SLOR 

 less than  3  
trouble tickets 

� 15%of the TMRC, per 
occurrence 

� CSR ⇒CAP ⇒C/SLOR 

Immediate  Immediate 

Less than 24 hours � Senior Management 
Escalation 

� Client may request from 
contractor an Excessive 
Outage restoration 
briefing 

� 100% of the TMRC per 
occurrence for each 
circuit or service out of 
service greater than 24 
hours. 

 Less  than12 hours � Senior Management 
Escalation 

� Client may request from 
contractor an Excessive 
Outage restoration 
briefing. 

� 100% of the TMRC per 
occurrence for each 
circuit or service out of 
service greater than 12 
hours. 

Monthly  Monthly 

Excessive Outage 
 
The circuit or service is 
unusable during the time the 
trouble ticket is reported as 
opened until restoration of the 
circuit or service, minus stop 
clock conditions. 
 
(7 x 24) 

N/A CSR ⇒CAP ⇒C/SLOR  N/A CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 
Immediate  Immediate 

DS0 to DS1 
64 byte ping:  <150ms 
1000 byte ping:  <430ms 
 
DS1 
64 byte ping:  <90ms 
1000 byte ping:  <150ms 
 
DS3 
64 byte ping:  <80 ms 
1000 byte ping:  <140 ms 
 
OC3 
64 byte ping:  <70 ms 
1000 byte ping:  <125 ms 
 
OC12 
64 byte ping:  <65 ms 
1000 byte ping:  <110 ms 
 
OC48  
64 byte ping:  <65 ms 
1000 byte ping: <100 ms 
 
Gig Ethernet 
64 byte ping: <65 ms 
1000 byte ping: <100ms 
 

� 15% of TMRC per 
occurrence for the 
reported circuit. 

� 25% of TMRC 2nd 
consecutive month 

� 50% of TMRC each 
additional consecutive 
month 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

 DS0 to DS1 
64 byte ping:  <120ms 
1000 byte ping:  <400ms 
 
DS1 
64 byte ping:  <60ms 
1000 byte ping:  <120ms 
 
DS3 
64 byte ping:  <65 ms 
1000 byte ping:  <110 ms 
 
OC3 
64 byte ping:  <65 ms 
1000 byte ping:  <100 ms 
 
OC12 
64 byte ping:  <60 ms 
1000 byte ping:  <100 ms 
 
OC48  
64 byte ping:  <55 ms 
1000 byte ping:  <100 ms 
 
Gig Ethernet 
64 byte ping: <60 ms 
1000 byte ping: <100ms 
 

� 15% of TMRC per 
occurrence for the 
reported circuit. 

� 25% of TMRC 2nd 
consecutive month 

� 50% of TMRC each 
additional consecutive 
month 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

Monthly  Monthly 

DELAY 
 
End-User/Client is responsible 
for notifying the Contractor 
customer service center 
(helpdesk) when the 
frame/packet/cell transfer delay 
is below the committed level.  
Client or DGS shall determine 
the sample interval, provided 
that a minimum of 100 pings or 
more shall constitute test.  The 
problem requires timely 
verification, consistent with 
industry standards (i.e., a 
protocol analyzer), by the 
Contractor.  The Client shall 
initiate a trouble ticket based 
upon failure to meet 
performance objective.  
Trouble shall be tracked as a 
Quality of Service (QOS) 
problem using a special 
disposition code on the trouble 
ticket.  QOS tickets shall not 
count in availability or Time to 
Repair measurements unless 
and until the End-User reports 
circuit as unusable for its 
intended uses. 
 
(7x24) 

N/A CSR ⇒CAP ⇒C/SLOR  N/A CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate 

Greater than 99.5% monthly 
average throughput for the 
reported circuit 

� 15% of TMRC per 
occurrence for the 
reported circuit. 

� 25% of TMRC 2nd 
consecutive month 

� 50% of TMRC each 
additional consecutive 
month 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

 Greater than 99.9% monthly 
average throughput for the 
reported circuit 
 

� 15% of TMRC per 
occurrence for the 
reported circuit. 

� 25% of TMRC 2nd 
consecutive month 

� 50% of TMRC each 
additional consecutive 
month 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

Monthly  Monthly 

THROUGHPUT 
 
End-user/Client is responsible 
for notifying the Contractor 
helpdesk when there is a 
suspected frame/packet/cell 
delivery problem with the 
reported circuit.  The problem 
requires timely verification, 
consistent with industry 
standards (e.g., a protocol 
analyzer), by the Contractor.  
The End-User/Client shall 
initiate a trouble ticket based 
upon failure to meet 
performance objectives.  
Trouble shall be tracked as a 
Quality of Service (QOS) 
problem using a special 
disposition code on the trouble 
ticket.  QOS tickets shall not 
count in availability or Time to 
Repair measurements unless 
and until the End-User/Client 
reports circuit as unusable for it 
intended uses.  Throughput % 
excludes time required for 
scheduled maintenance or 
scheduled upgrade. 
(7x24) 

N/A CSR ⇒CAP ⇒C/SLOR  N/A CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate 

Less than 4 hours � 100% of the TMRC for 
each circuit/service not 
meeting the per 
occurrence objective for 
a single Cat 1 fault 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 Less than 2 hours � 100% of the TMRC 
for each circuit/service 
not meeting the per 
occurrence objective for 
a single Cat 1 fault. 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

Monthly  Monthly 

C A T  1  

The outage start shall be 
determined by the network 
alarm resulting from the 
outage-causing event or the 
opening of a Trouble Ticket, 
whichever occurs first. A 
trouble ticket shall be opened 
by the Contractor for each 
circuit and/or service or the 
Contractor shall compile a list 
for each circuit or service 
affected by the common cause. 
Each circuit or service is out of 
service from the first 
notification until the Contractor 
determines the circuit or service 
is restored. Any circuits or 
service reported by End-
User/Client initiated trouble 
ticket as not having been 
restored shall have the outage 
time adjusted to the actual 
restoration time.    
 
(7X24) 

N/A CSR ⇒CAP ⇒C/SLOR  N/A CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate 

Less than 1 hour � 100% of the TMRC for 
each circuit/service not 
meeting the per 
occurrence objective for 
a single Cat 2 fault 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

 Less than 30 minutes � 100% of the TMRC for 
each circuit/service not 
meeting the per 
occurrence objective for 
a single Cat 2 fault 

� End User Escalation 
Process 

� DGS/TD Escalation 
Process 

 

Monthly  Monthly 

C A T  2  

The outage duration start shall 
be determined by the network 
alarm resulting from the 
outage-causing event or the 
opening of a trouble ticket, 
whichever occurs first. Outage 
duration shall be measured on a 
per circuit or per-port basis 
from information recorded from 
the network switches.  

A Contractor ticket shall be 
opened or a list compiled for 
any service/circuit outage 
caused by the Cat 2 event. 
Any service/circuits reported by 
End-User/Client initiated 
trouble ticket as not having 
been restored shall have the 
outage time adjusted to the 
actual restoration time. 
 
(7X24) 

N/A CSR ⇒CAP ⇒C/SLOR  N/A CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate Immediate 

Less than 30 minutes � Senior Management 
Escalation Process 

� 100% of the 
TMRC for each 
circuit/service not 
meeting the per 
occurrence objective 
for a single Cat 3 fault. 

Less than 15 minutes � Senior Management 
Escalation Process 

� 100% of the TMRC 
for each circuit/service 
not meeting the per 
occurrence objective 
for a single Cat 3 fault. 

Monthly  Monthly

C A T  3  

The outage duration start shall 
be determined by the network 
alarm resulting from the 
outage-causing event or the 
opening of a trouble ticket, 
whichever occurs first. 

A Contractor ticket shall be 
opened or a list compiled for 
any service/circuit outage 
caused by the Cat 3 event. 
Any service/circuits reported by 
End-User/Client initiated 
trouble ticket as not having 
been restored shall have the 
outage time adjusted to the 
actual restoration time. 
 
(7X24) 

N/A CSR ⇒CAP ⇒C/SLOR 

 

N/A CSR ⇒CAP ⇒C/SLOR 
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Table A – Data SLAs Tier 1  Tier 2 

Measurement Objectives Rights and Remedies  Measurement Objectives 

Immediate  Immediate Notification 
 
 
(7x24) 

Within 30 minutes of a Cat 
2 or Cat 3 failure, the 
Contractor shall notify 
general stakeholders (as 
determined by DGS/TD) via 
the Contractor’s automated 
notification system. 
At 60 minute intervals, 
updates shall be given on 
the above mentioned 
failures via the Contractors 
automated notification 
system which shall include 
time and date of the 
updates. 

Senior Management 
Escalation 

 Within 30 minutes of a Cat 2 
or Cat 3 failure, the 
Contractor shall notify 
general stakeholders (as 
determined by DGS/TD) via 
the Contractor’s automated 
notification system. 
At 60 minute intervals, 
updates shall be given on the 
above mentioned failures via 
the Contractors automated 
notification system which 
shall include time and date of 
the updates. 

Senior Management 
Escalation 

 
 

Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ paragraph______ 

Description: 
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6.15.5 Table B - Voice and Line-Side Service Level Agreement (M) 

If a circuit/service fails to meet one or more of the performance objectives contained in this table, only the largest monthly 
rights and remedies for all performance objectives not met shall be credited to the client. 
 
The Contractor shall apply rights and remedies to all components of a Contract related service for each service outage i.e., transport, 
service, and features. 

SLAs for desirable services are not mandatory, however, they will be evaluated in accordance with Section 9, Proposal Evaluation. 
 
 Table B - Voice and Line-Side Service Level Agreement 

Measurement Immediate 
Objective 

Immediate Rights and 
Remedies 

 Monthly 
Objective 

Monthly Rights and 
Remedies 

Provisioning 

Install intervals are based on the 
interval table or client negotiated due 
dates. 
 
The sum of all service orders meeting 
the objective in the measurement 
period divided by the sum of all service 
orders due in the measurement period 
equals the monthly average. 
 

Install on or before 
due date 
 

� 50% of installation fee 
refunded to Client for any 
missed due date 

� End User Escalation Process 
� DGS/TD Escalation Process 

 Greater than 
95% monthly 

average 

� 100% of installation fee 
refunded to Client for all 
orders that did not complete 
on time during the month if 
the monthly average objective 
is not met. 

� CSR ⇒CAP ⇒C/SLOR 

 

Project Work Response 

Initial Response to schedule Appt. 
Receipt of final Scope of Work 

 
Next business Day 

Within 10 Days 

� Escalation to Contractor’s 
Account Manager 

  
Next business 
Day 
Within 10 Days 

� Review process with 
DGS/TD 

Mean Time to Respond Within 15 Minutes � Escalation with Contractor 
supervisor call back within 15 
minutes 

 Less than 15 
minutes monthly 
average 

• Review process with 
DGS/TD 
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 Table B - Voice and Line-Side Service Level Agreement 
Measurement Immediate 

Objective 
Immediate Rights and 

Remedies 
 Monthly 

Objective 
Monthly Rights and 

Remedies 
Mean Time To Repair 

Minor Fault 

The circuit or service is unusable 
during the time the trouble ticket is 
recorded as opened until restoration of 
the circuit or service, minus stop clock 
conditions. 

 

(7X24) 

N/A � End User Escalation Process 
� DGS/TD Escalation Process 

 Monthly 
Average is 

less than 6 hours 

� 15% of the TMRC per 
occurrence of 6 hours or 
greater if MTTR exceeds the 
monthly objective.  2nd 
consecutive month for the 
same circuits or service, 25% 
of the TMRC.  Each 
additional month for the same 
circuit or service, 50% of the 
TMRC.  

�   CSR ⇒CAP ⇒C/SLOR 

Mean Time To Repair  

Major Fault 

Each circuit is unusable from the time 
the first trouble ticket is opened until 
restoration of the circuit or service 
minus stop clock conditions. The 
outage count applies to all reported 
circuits affected by a common cause. 

 

(7X24) 

 

N/A 

� End User Escalation Process 
� DGS/TD Escalation Process 

 Monthly 
Average is 

less than 6 hours 

�   15% of the TMRC per 
occurrence of 6 hours or 
greater if MTTR exceeds the 
monthly objective.  2nd 
consecutive month for the 
same circuits or service, 25% 
of the TMRC.  Each 
additional month for the same 
circuit or service, 50% of the 
TMRC. . 

�   CSR ⇒CAP ⇒C/SLOR 

Repeated Trouble 

Three or more trouble tickets opened 
on a single circuit or service within a 
30-day rolling calendar with similar or 
related trouble.   

 

N/A � End User Escalation Process 
� DGS/TD Escalation Process 

 Less than 3 
trouble tickets in 
a 30-day period. 

 

� 15%of the TMRC, per 
occurrence of 3 or more 

� CSR ⇒CAP ⇒C/SLOR 
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 Table B - Voice and Line-Side Service Level Agreement 
Measurement Immediate 

Objective 
Immediate Rights and 

Remedies 
 Monthly 

Objective 
Monthly Rights and 

Remedies 
Excessive Outage 

The circuit or service is unusable 
during the time the trouble ticket is 
recorded as opened until restoration of 
the circuit or service, minus stop clock 
conditions. 

 

(7X24) 

Outage time less 
than 12 hours  

� 100% of the TMRC per 
occurrence for each circuit or 
service out of service greater 
than 12 hours. 

� Senior Management 
Escalation 

� Client may request from 
contractor an Excessive 
Outage restoration briefing. 

  � CSR ⇒CAP ⇒C/SLOR 

CAT 1 
 
The outage start shall be determined by 
the network alarm resulting from the 
outage-causing event or the opening of a 
Trouble Ticket, whichever occurs first.  
A trouble ticket shall be opened by the 
Contractor for each circuit and/or 
service or the Contractor shall compile a 
list for each circuit or service affected 
by the common cause. Each circuit or 
service is considered out of service from 
the first notification until the Contractor 
determines the circuit or service is 
restored. Any circuits or service 
reported by End-User/Client initiated 
trouble ticket as not having been 
restored shall have the outage time 
adjusted to the actual restoration time.    
 
(7X24) 

Less than 2 hours � 100% of the TMRC for each 
circuit/service not meeting 
the per occurrence objective 
for a single Cat 1 fault. 

� End User Escalation Process 
� DGS/TD Escalation Process 

 

 

 N/A � CSR ⇒CAP ⇒C/SLOR 
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 Table B - Voice and Line-Side Service Level Agreement 
Measurement Immediate 

Objective 
Immediate Rights and 

Remedies 
 Monthly 

Objective 
Monthly Rights and 

Remedies 
CAT 2 

The outage start shall be determined by 
the network alarm resulting from the 
outage-causing event or the opening of 
a Trouble Ticket, whichever occurs 
first. Outage duration shall be 
measured on a per circuit or per-port 
basis from information recorded from 
the network switches.  

A Contractor trouble ticket shall be 
opened or a list compiled for any 
service/circuit outage caused by the Cat 
2 event. 
Any service/circuits reported by End-
User/Client initiated trouble ticket as 
not having been restored shall have the 
outage time adjusted to the actual 
restoration time. 
 
( 7 X 2 4 )  

Less than 30 
minutes 

 
� 100% of the TMRC for each 

circuit/service not meeting 
the per occurrence objective 
for a single Cat 2 fault 

� End User Escalation Process 
� DGS/TD Escalation Process 

 

 N/A � CSR ⇒CAP ⇒C/SLOR 
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 Table B - Voice and Line-Side Service Level Agreement 
Measurement Immediate 

Objective 
Immediate Rights and 

Remedies 
 Monthly 

Objective 
Monthly Rights and 

Remedies 

CAT 3 

The outage start shall be determined by 
the network alarm resulting from the 
outage-causing event or the opening of 
a Trouble Ticket, whichever occurs 
first. 

A Contractor ticket shall be opened or 
a list compiled for any service/circuit 
outage caused by the Cat 3 event. 
Any service/circuits reported by End-
User/Client initiated trouble ticket as 
not having been restored shall have the 
outage time adjusted to the actual 
restoration time. 
 

(7X24) 

Less than 15 
minutes 

� Senior Management 
Escalation Process 

� 100% of the TMRC for each 
circuit /service not meeting 
the per occurrence objective 
for a single Cat 3 fault. 

 

 N/A � CSR ⇒CAP ⇒C/SLOR 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ paragraph______ 
Description: 
 
 
 
 
 

CALNET RFP SECTION 6, PAGE 188 ADDENDUM #4 01/07/05 



STATE OF CALIFORNIA  RFP DGS-2053 
 

 

Measurement Immediate 
Objective 

Immediate Rights and 
Remedies 

 Monthly 
Objective 

Monthly Rights and Remedies 

Grade of Service 
 

Sample measurements 
of terminating and 

originating call attempts.  
Upon request from 

DGS/TD, the Contractor 
shall take samples during 

the peak busy period of 
the average business 

day from any requested 
class 5 or equivalent 

switching node that 
provides Contract related 

voice/linside services.  
Rights and Remedies 
shall be applied to all 

trouble tickets opened as 
a result of a node’s 
failure to meet the 

objective. 

P.01 grade of service (for 
public safety or 
equivalent essential 
services) 
 
P.03 grade of service 
(for general business 
communications) 

 
 
 

� 10% of TMRC per circuit 
or service. 25% for 
consecutive months. 
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6.15.6 Table C – Contract Management and Client Services (M) 

Table C – Contract Management and Client Services 

Measurement Objectives 
DGS/TD Rights 
and Remedies

Client Rights 
and Remedies

Tools and Reports Implementation 
 
• Public Web Site (6.17.1) 
• Private Web Site (6.17.2) 
• Client Trouble Ticket Reporting and 

Tracking System (6.17.3) 
• Service Provisioning and Tracking 

System 6.17.4) 
• On-Line Ordering Tool  
• Network Backbone Monitoring 

Application/Tool (6.17.6) 
• Backbone Network Inventory Report 
• Service Level Agreement Reports 

(6.17.9) 
• Fiscal Management Databases (6.16.1
• DGS/TD Fiscal Inventory Report of 

All Services (6.16.2.1) 
• DGS/TD Detail of Services Billed 

Report by Service (6.16.2.2) 
• DGS/TD Detail of Services Billed 

Report by Agency (6.16.2.3) 
• Trouble Ticket/SLS Credits Fiscal 

Report (6.16.2.4) 
• DGS/TD Service Order/Provisioning 

Fiscal Report (6.16.2.5) 
• DVBE Tracking Fiscal Report 

(6.16.2.6) 
• Service Location Report (6.16.2.7) 
• General Client Profile Information 

(6.16.2.8) 
 

Per delivery dates 
developed in Sections 
6.17 and 6.16 
 

$1000 per 
tool/report on the 
first day after due 
date and $250 per 
week thereafter. 
 

N/A 
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Table C – Contract Management and Client Services 

Measurement Objectives 
DGS/TD Rights 
and Remedies

Client Rights 
and Remedies

Tools Availability  
 
• Public Web Site 
• Private Web Site 
• Client Trouble Ticket and Tracking 

System 
• Service Provisioning and Tracking 

System 
• On-line Ordering Tool 
• Network Backbone Monitoring 

Application/Tool 
• Fiscal Management Database (s) 

100% Functional 90% 
of the time measured 
on a monthly basis. 

$400 per month, per 
tool 

$400 per month, per 
tool 

Report Delivery Intervals 
 
• Backbone Inventory Report 
• Service Level Agreement Reports   
• DGS/TD Fiscal Inventory Report of 

All Services 
• Trouble Ticket/SLS Credits Fiscal 

Report 
• DGS/TD Service Order/Provisioning 

Report 
• DVBE Tracking Fiscal Report 
• Service Location Report 
• General Client Profile Information 

Deliver all reports 
within 3 days of the 
negotiated delivery 
dates from 6.17 

$400 and $100 per 
week thereafter 

$400 and $100 per 
week thereafter 

Invoicing Accuracy 
 
Any Contractor caused errors occurring 
on an invoice shall be resolved within 
61 days of the original invoice date. 
 

100% invoice 
accuracy 

DGS/TD escalation 
process 

Client Escalation 
Process. 
10% TMRC for each 
circuit or service with
invoice errors. 20% 
TMRC for each 
consecutive month 
until error is 
corrected.  
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Table C – Contract Management and Client Services 

Measurement Objectives 
DGS/TD Rights 
and Remedies

Client Rights 
and Remedies

Administration Fee Reports 
Delivery Interval 
 
• DGS/TD Detail of Services Billed 

Report by Agency 
• DGS/TD Detail of Services Billed 

Report by Service 
• The contractor shall provide the 

reports on the date administration 
fees are scheduled for payment to 
DGS/TD 

Deliver reports on the 
date administration fee 
payments are due 

0.5% of month’s 
administration fees 
shall be paid to 
DGS/TD before the 
next invoice cycle 
 

N/A 

Late payment of Administration Fees 
to DGS/TD 
 
Administration fees are due 61 days from 
the end of each calendar month that a bill 
is rendered 

Payment in full 0.5% of month’s 
administration fees 
shall be paid to 
DGS/TD before the 
next invoice cycle 
each month until the 
payment is received.

N/A 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ paragraph______ 
Description: 

 
 
 
 
6.15.7 Stop Clock Conditions (M) 

Stop Clock Conditions are critical to the CALNET rights and remedies for non-catastrophic 
outages because they influence the calculation of trouble ticket durations.   Note: in this section, 
the term “End-User” includes End-Users and Clients, whichever is applicable. 

1. Periods when a restoration or testing effort is delayed at the specific request of the 
End-User.  The Stop Clock condition shall exist during the period the contractor 
was delayed, provided that reasonable and documented efforts are made to contact 
the End-user during the applicable Stop Clock period. 

2. Time after a circuit has been restored, but End-User request ticket be kept open 
for observation. If the circuit is later determined by the End-User to not have been 

 
CALNET RFP SECTION 6, PAGE 195 ADDENDUM #4 01/07/05 



STATE OF CALIFORNIA  RFP DGS-2053 
 
 

Period or the Circuit or Service Acceptance Period, the Client may elect to 
terminate the specific circuit(s) or service, at no cost to DGS, Client, or End-
User. Contractor agrees that they are responsible for removing, at no cost to the 
Client, End-User, or DGS, any Contractor provided equipment or facilities that 
are associated with the circuit or service that is off-ramped.  
 
Thereafter the Client, at its discretion, may elect to terminate the specific 
circuit(s) or service or migrate the specific circuits(s) or service to an alternate 
service or facility offered under this Contract.  Contractor agrees to waive 
Contractor’s non-recurring costs associated with migrating to an alternate 
service or facility offered under this Contract.  Notice of such termination or 
migration shall be made by written notice from the Client, through DGS to 
Contractor.  The notice shall identify the Client circuit(s) or service to be off-
ramped or migrated and the date on which the off-ramp or migration shall be 
effective.  In the event specific circuits or service are migrated to an alternate 
service or facility offered under this Contract, Contractor shall complete the 
migration in accordance with the installation intervals for such alternate service 
or facility as identified in this Contract. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ paragraph______ 
Description: 

 
 
 
 
 
 
6.15.9 Installation Interval SLA’s(M) 

 

CALNET Service Installation Intervals 

Services Install Intervals 

VOICE 

1. Intra-LATA Calling  

�   Local (Zone 1 & 2) Next Business Day 

�   Zone 3 Next Business Day 
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CALNET Service Installation Intervals 

Services Install Intervals 

�   Local Toll Next Business Day 

2. Long Distance 

�    Switched Next Business Day 

�    Dedicated 10 Business Days 

3. Toll Free Service Next Business Day 

4. Toll Free Enhanced Call Routing ICB 

5.  International Toll Free  Next Business Day  

6. 900 Service 10 Business Days 

7. Calling Card 5 Business Days for up to 500 with existing 
account 

�   Pre-Paid Calling Card 45 Business Days for up to 500, with 
existing account 

8. Advanced Call Routing 10 Business Days, with existing system 

9. Audio Conferencing  

�   Account set-up 10 Business Days  

�   Conference set-up w/account Next Business Day 

LINE SIDE SERVICES 

1. Measured Business Line Services Next Business Day, using automated order 
system.  
1 hour for feature change using automated 
order system. 
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CALNET Service Installation Intervals 

Services Install Intervals 

2. Central Office Exchange Basic Service or 
Equivalent  

Next Business Day using, automated 
ordering system 
1 hour for feature changes using automated 
order system 
 

3. Call Center Services ICB 

4. Computer Telephone Interface (CTI) ICB 

5. Central Office Trunk Service   10 Business Days, if less than 15 trunks 

6. Voice Mail 3 Business Days 

7.  Interactive Voice Response (IVR) ICB 

 8.  Consolidated Services ICB 

o ACD ICB for new ACD. Next business day for 
MACs for an established ACD 

o Network ACD ICB 

o Voice Mail 3 business days 

o Management Information Systems ICB 

o Announcement in Queue ICB 

o CTI ICB 

o Audio Conferencing Next business day using automated order 
system. 
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CALNET Service Installation Intervals 

Services Install Intervals 

 DATA SERVCIES 

1. Analog   

�   Analog 10 Business Days with available facilities 
  

�   Extended Analog 10 Business Days w/available facilities 
 

2. Carrier Service   

�   Carrier DS-0 15 Business Days with available facilities 
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CALNET Service Installation Intervals 

Services Install Intervals 

�   Carrier DS-1 15 Business Days with available facilities 
  

�   Carrier DS-3 ICB 

�   Extended Carrier DS-0 15 Business Days with available facilities 
 

�   Extended Carrier DS-1 15 Business Days with available facilities 
  

�   Extended Carrier DS-3 ICB 

3. SONET (Desirable)  

�  SONET DS-1 (Desirable) ICB 

�  SONET DS3 (Desirable) ICB 

�  SONET OC-X (Desirable) ICB 

4. ISDN  

�   Basic Rate ISDN Next Business Day, for data only (if no site 
work is required) 
 
3 Business Days for voice & data (if no site 
work is required)  
 
10 days for BRI if site work is required 
 

�   Primary Rate ISDN 10 Business Days with available facilities 
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CALNET Service Installation Intervals 

Services Install Intervals 

5. Switched 56 10 Business Days with Facilities available 
  
Next Business Day for call routing feature 
change of existing service 

6. Frame Relay   

�  Inter/Intra LATA Frame Relay DS-0 15 Business Days with available facilities 
  

�  Inter/Intra LATA Frame Relay DS-1 15 Business Days with available facilities 
 

�  Inter/Intra LATA Frame Relay DS-3 ICB 

� Extended Frame Relay DS-0 15 Business Days with available facilities 
  

�  Extended Frame Relay DS-1 15 Business Days with available facilities 
  

�  Extended Frame Relay DS-3 ICB 

7. Asynchronous Transfer Mode (ATM)   
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CALNET Service Installation Intervals 

Services Install Intervals 

�  Intra/Inter LATA ATM DS-1 15 Business Days with available facilities 
  

�  Intra/Inter LATA ATM DS-3 ICB 

�  Intra/Intra LATA ATM Service and OC-X 
Interface 

ICB 

�  Extended ATM DS-1 15 Business Days with available facilities 
  

�  Extended ATM DS-3 ICB 

�  Extended ATM OC-X ICB 

8. Managed Services ICB 

9.  Digital Subscriber Line    

� Asymmetric Digital Subscriber Line 10 Business Days, with available facilities 
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CALNET Service Installation Intervals 

Services Install Intervals 

�   DSL VPN (Desirable) 30 Business Days, with available facilities 

10. Metropolitan Area Network (MAN)-Gigabit 
Ethernet (Desirable) 

  

�  MAN-Gigabit Ethernet 1Gb (Desirable) Desirable 

11. Video Conferencing ICB 

ALTERNATE TECHNOLOGIES 

1. Voice Over Internet Protocol (VoIP) 
(Network Based) 

ICB 

2. Voice Over Internet Protocol (VoIP) (CPE 
Based) 

ICB 

3. MPLS Based Services (Desirable) Desirable 

4. Managed IP Based Video Conferencing 
Services (Desirable) 

Desirable 

5. Net Conferencing (Desirable) Desirable 
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6.17 MANAGEMENT TOOLS AND REPORTS (M) 

The Contractor shall provide network tools and reports to DGS/TD and DGS/TD authorized 
clients to oversee the contract.  The Contractor shall provide the following: 
 

• Transport, hardware and software necessary for DGS/TD to access the network 
monitoring and management tools and reports 

• Tools, applications and data to perform on-line daily, monthly and quarterly network 
trending, inventory, invoice and fiscal management analysis. 

• Tools, applications and data to perform real time on-line ticketing and network 
performance analysis. 

• Web-enabled applications for service provisioning, invoicing and trouble reporting from 
DGS/TD and DGS/TD authorized client PCs. 

• A timeline indicating when each of these tools, applications and reports shall be 
functional for DGS/TD and DGS/TD authorized clients. 

• Web-enabled applications that have the ability to create password-protected accounts for 
access by DGS/TD authorized clients. 

• Data for ad hoc reports required by DGS/TD. 

• All invoices for contracted services shall be accessible to DGS/TD via a web based 
application. 

• Tools and applications that are accessible from DGS/TD authorized state locations. 

• Network monitoring and trending tools shall be made available for DGS/TD authorized 
clients.  To ensure quality control, security, and training, client personnel will obtain 
authorization from DGS/TD for controlled access to all tools, applications and reports. 

• Reports using a data extractable application allowing DGS/TD and clients the ability to 
run custom reports. 

• Current, accurate and standardized data. 

• Training and ongoing support for all tools, applications and reports. 

• System upgrades for all management tools and applications shall be provided at no cost. 

• Provide and maintain an inventory of Contractor provided tools, applications and reports, 
which includes report elements for each report and a regular reporting schedule based on 
negotiated dates/intervals. 

• Provide quarterly reports for completed Contracted Service Project Work, Coordinated 
and Managed. 

Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ paragraph______ 
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Description: 
 
 
 
 
6.17.1 Public Web Site (M) 

The Contractor shall provide and maintain a public website and shall be updated at least 
weekly. All information, data and forms must be approved by DGS/TD before it is posted 
to this web site.  The web site shall include the following: 

• A list of all products and services with descriptions, availability and unique 
identifier, including features 

• Product and service rates, including features 

• Contract language and amendments 

• Clients FAQs 

• Client ordering instructions 

• End-User Escalation Process  

• List of available vendor offered training 

• News  

• Link to DGS/TD web site 

 

Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ paragraph______ 

Description: 
 
 
 
 
 
6.17.2 Private Web Site (M) 

The Contractor shall provide and maintain a private web site.  The Contractor shall use 
this portal to provide DGS/TD and authorized clients with access to service level 
agreement reports, fiscal management reports, inventory management reports (if not 
provided through another means), invoice management, Contract performance reports, 
and contracted service project work reports.
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6.17.9.3 Minimum SLA CAT 1, 2 and 3 Report Requirements (M) 

CAT Outages SLAs shall be reported independently on a per occurrence basis.  
A SLA CAT Report shall be provided to DGS/TD within 60 days of the restoral 
date. 
 
CAT 1, 2, 3 SLA reports shall include the following information: 

 
Reporting period, Type of CAT, data and time of occurrence, circuit 
number/service ID/phone number (s), path name (s), product type, transport type 
(i.e., DS0, DS1), client ID number, client agency name, ticket open date/time, 
problem restoral date/time, unavailable time (as defined in the SLA section), % 
of client rebate, Table A or Table B.  DGS/TD desires the inclusion of the 
customer billing number and the month the rebate will appear on the customer’s 
invoice. 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 

 
Reference: document______________________________________________ 

location______________________ page______ paragraph______ 
Description: 

 
 
 
 
6.17.10 Contracted Service Project Work Reports (M) 

The Contractor shall provide DGS/TD with quarterly reports for completed Coordinated 
and Managed Projects as defined in Section 6.13.3, Contracted Service Project Work.  . 
This data shall be provided in Access format or other mutually agreed upon format.   
Services installed as projects shall be included in the monthly service provisioning 
reports in section 6.17.9.2. 
  

6.17.10.1. Coordinated Project Work Report (M) 

The Coordinated Project Work Report will contain, but is not limited to the 
following information: 

• STD. Form 20 reference number 
• Agency identification number 
• Agency name 
• Agency address
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• Service site address (s) 
• Date contractor received STD. Form 20  
• Date customer was initially contacted by contractor 
• Date “Scope of Work” provided to customer 
• Estimated cost 
• Final cost  
• Service type (s) installed 
• Quantities of services 
• Project Start date (customer acceptance of implementation 

plan/schedule) 
• Negotiated project completion date 
• Project completion date 

 
6.17.10.2 Managed Project Work Report (M) 

The Managed Project Work Report will contain, but is not limited to the 
following information: 
 

• STD. Form 20 reference number 
• Agency identification number 
• Agency name 
• Agency address 
• Service site address (s) 
• Date contractor received STD. Form 20  
• Date customer was initially contacted by contractor 
• Date “Scope of Work” provided to customer 
• Estimated cost 
• Final cost  
• Service type (s) installed 
• Quantities of services 
• Date notify DGS/TD – non-ICB projects 
• Date approved by DGS/TD – ICB projects 
• Project start date (customer acceptance of implementation plan/schedule) 
• Status 

a) Identification of major milestones 
b) Identification of project jeopardizes 

• Negotiated project completion date 
• Project completion date  
• Project Manager name and contact information 

 
Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____
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Reference: document______________________________________________ 
location______________________ page______ paragraph______ 

Description: 
 
 
 
 
 
6.18 REQUIRED IMPLEMENTATION/TRANSITION STRATEGY (M) 

The Contractor shall participate in two transition phases and submit two requisite plans; 
Transition-In occurs as part of the implementation and transition from the incumbent Contractor 
services to the new Contractor services. Transition-Out occurs at the end of the Contract term or 
cancellation of the contract, whichever occurs first.  The Contractor agrees to cooperate fully 
with the state and awarded Contractors in planning, coordinating, and implementing the 
transition phases. For the Transition-In, the Contractor will provide an implementation/transition 
plan that will assure the State that all services will be transitioned to the Contract in a timely and 
efficient manner. 
 

Bidder understands the requirement and shall meet or exceed it?  Yes_____ No_____ 
 

Reference: document______________________________________________ 
location______________________ page______ paragraph______ 

Description: 
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Cost Table 6.6.2.1 Data Transmission Service - Analog Service and Features

6.6.2.1.a, Data Transmission Service - Analog Service and Features (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs

1
4-wire half duplex circuit  point-to-point 
Tier 1 11           -$                 Circuit/mo 315           -$                        N/A N/A -$                    

2
4-wire half duplex circuit  point-to-point 
Tier 2 4             -$                 Circuit/mo 135           -$                        N/A N/A -$                    

3
4 wire full duplex circuit  point-to-point 
Tier 1 157         -$                 Circuit/mo 3,000        -$                        N/A N/A -$                    

4
4 wire full duplex circuit  point-to-point 
Tier 2 68           -$                 Circuit/mo 1,200        -$                        N/A N/A -$                    

5
4 wire full duplex circuit multi point 
Tier 1 74           -$                 Circuit/mo 1,500        -$                        N/A N/A -$                    

6
4 wire full duplex circuit multi point 
Tier 2 31           -$                 Circuit/mo 1,050        -$                        N/A N/A -$                    

7
Channel Termination Data Transport 
Service – 4 wire Tier 1 238         -$                 Circuit/mo 900           -$                        N/A N/A -$                    

8
Channel Termination Data Transport 
Service – 4 wire Tier 2 112         -$                 Circuit/mo 400           -$                        N/A N/A -$                    

9
Variable Mileage Data Transport 
Service Tier 1 N/A N/A N/A per mile 25,000      -$                        N/A N/A -$                    

10
Variable Mileage Data Transport 
Service Tier 2 N/A N/A N/A per mile 15,000      -$                        N/A N/A -$                    

11 Data Bridging Tier 1 7             -$                 Circuit/mo 350           -$                        11 -$           -$                    
12 Data Bridging Tier 2 3             -$                 Circuit/mo 150           -$                        4 -$           -$                    
13 Central Office Multiplexing Tier 1 7             -$                 Circuit/mo 350           -$                        11 -$           -$                    
14 Central Office Multiplexing Tier 2 3             -$                 Circuit/mo 150           -$                        4 -$           -$                    
15 Model Monthly Totals: -$                 -$                        -$           -$                    
16 Model Annual Totals: -$                 -$                        -$           -$                    
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6.6.2.1.b, Data Transmission Service - Analog Service and Features (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
17 Expedite Option 10           -$                 N/A occurrence N/A N/A N/A NA N/A -$                    

18
2-wire full duplex circuit point-to-point 
Tier 1 7             -$                 Circuit/mo 70 -$                        N/A N/A N/A -$                    

19
2-wire full duplex circuit point-to-point 
Tier 2 3             -$                 Circuit/mo 30 -$                        N/A N/A N/A -$                    

20
2-wire full duplex circuit multi-point 
Tier 1 7             -$                 Circuit/mo 70 -$                        N/A N/A N/A -$                    

21
2-wire full duplex circuit multi-point 
Tier 2 3             -$                 Circuit/mo 30 -$                        N/A N/A N/A -$                    

22 Channel Termination Tier 1 7             -$                 Circuit/mo 70 -$                        N/A N/A N/A -$                    
23 Channel Termination Tier 2 3             -$                 Circuit/mo 30 -$                        N/A N/A N/A -$                    

24 Data Transport Service 2-wire Tier 1 7             -$                 Circuit/mo 70 -$                        N/A N/A N/A -$                    

25 Data Transport Service 2-wire Tier 2 3             -$                 Circuit/mo 30 -$                        N/A N/A N/A -$                    
26 -$                 -$                        -$           -$                    
27 -$                 -$                        -$           -$                    
28 -$                 -$                        -$           -$                    
29 -$                 -$                        -$           -$                    
30 -$                 -$                        -$           -$                    
31 -$                 -$                        -$           -$                    
32 Model Monthly Totals: -$                 -$                        -$           -$                    
33 Model Annual Totals: -$                 -$                        -$           -$                    
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Cost Table 6.6.2.2 Data Transmission Service - Carrier DS0 Service and Features

6.6.2.2.a, Data Transmission Service - Carrier DS0 Service and Features (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring mo. 

Qty
Model recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of 

changes 
per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs

1 DS0 Tier 1 105 -$                Circuit 4,000            -$                       N/A N/A N/A -$                    

2 DS0 Tier 2 45 -$                Circuit 1,200            -$                       N/A N/A N/A -$                    

3

Variable Mileage Data Transport 
Service Tier 1 Dedicated only 
(Excludes Frame Relay and ATM)

N/A N/A N/A Circuit 30,000          -$                       N/A N/A N/A -$                    

4

Variable Mileage Data Transport 
Service Tier 2 Dedicated only 
(Excludes Frame Relay and ATM)

N/A N/A N/A Circuit 10,000          -$                       N/A N/A N/A -$                    

5
Central Office Bridging Capability 

11 -$                leg 350               -$                       N/A N/A N/A -$                    
6 Model Monthly Totals: -$                -$                       -$           -$                    
7 Model Annual Totals: -$                -$                       -$           -$                    

6.6.2.2.b, Data Transmission Service - Carrier DS0 Service and Features (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring mo. 

Qty
Model recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of 

changes 
per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
8 Expedite Option 15 -$                N/A occurrence N/A N/A N/A N/A N/A -$                    

9
Customer Network Reconfiguration

15 -$                N/A occurance N/A N/A N/A N/A N/A -$                    
10 -$                -$                       -$           -$                    
11 -$                -$                       -$           -$                    
12 -$                -$                       -$           -$                    
13 -$                -$                       -$           -$                    
14 -$                -$                       -$           -$                    
15 Model Monthly Totals: -$                -$                       -$           -$                    
16 Model Annual Totals: -$                -$                       -$           -$                    
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Cost Table 6.6.2.3 Data Transmission Service - Carrier DS1 Service and Features

6.6.2.3.a, Data Transmission Service - Carrier DS1 Service and Features (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
1  DS1 Tier 1 225 -$         ciruit/mo       11,000 -$                       N/A N/A N/A $                        -   
2  DS1 Tier 2 75 -$         ciruit/mo          5,000 -$                       N/A N/A N/A $                        -   

3

Variable Mileage Data Trasport 
Service Tier 1 Dedicated only (Excludes 
Frame Relay and ATM) N/A N/A N/A per mile 75,000      -$                       N/A N/A N/A -$                       

4

Variable Mileage Data Trasport 
Service Tier 1 Dedicated only (Excludes 
Frame Relay and ATM) N/A N/A N/A per mile 35,000      -$                       N/A N/A N/A -$                       

5 Model Monthly Totals: -$         -$                       -$           -$                       
6 Model Annual Totals: -$         -$                       -$           -$                       

6.6.2.3.b, Data Transmission Service - Carrier DS1 Service and Features (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
7 Expedite Option 50           -$         N/A Circuit N/A N/A N/A N/A N/A -$                       
8 Customer Network Reconfiguration 10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                       

9
Customer Network Reconfiguration Port 
Access 10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                       

10 -$         -$                       -$           -$                       
11 -$         -$                       -$           -$                       
12 -$         -$                       -$           -$                       
13 Model Monthly Totals: -$         -$                       -$           -$                       
14 Model Annual Totals: -$         -$                       -$           -$                       
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Cost Table 6.6.2.4 Data Transmission Service – Carrier DS3 Service and Features

6.6.2.4.a, Data Transmission Service – Carrier DS3 Service and Features (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Recurring 
cost/item per 

unit Unit of measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
Model total 

extended costs
1 High Capacity DS3 Tier 1 7             -$         Circuit/mo 325           -$                     N/A N/A N/A -$                    
2 High Capacity DS3 Tier 2 3             -$         Circuit/mo 225           -$                     N/A N/A N/A -$                    

3

Variable Mileage Data Trasport 
Service Tier 1 Dedicated only 
(Excludes Frame Relay and ATM) N/A N/A N/A per mile /mo 2,100        -$                     N/A N/A N/A -$                    

4

Variable Mileage Data Trasport 
Service Tier 1 Dedicated only 
(Excludes Frame Relay and ATM) N/A N/A N/A per mile /mo 900           N/A N/A N/A -$                    

5
Central Office Multiplexing with 
Reconfiguration Tier 1 7             occurrence 35 -$                     7             -$                -$                    

6
Central Office Multiplexing with 
Reconfiguration Tier 2 3             -$         occurrence 15 -$                     3             -$                -$                    

7 Model Monthly Totals: -$         -$                     -$                -$                    
8 Model Annual Totals: -$         -$                     -$                -$                    

6.6.2.4.b, Data Transmission Service – Carrier DS3 Service and Features (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Recurring 
cost/item per 

unit Unit of measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
Model total 

extended costs
9 Expedite 10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                    

10
Customer Network Reconfiguration

10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                    

11
Customer Network Reconfiguration – 
Hub to Hub 10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                    

12
Customer Network Reconfiguration 
Port Access 10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                    

13 -$         -$                     -$                -$                    
14 -$         -$                     -$                -$                    
15 Model Monthly Totals: -$         -$                     -$                -$                    
16 Model Annual Totals: -$         -$                     -$                -$                    
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Cost Table 6.6.2.6, Extended Carrier Services

6.6.2.6, Extended Carrier Services (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Recurring 
cost/item per 

unit
Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
1 Analog Private Line  Tier 1 N/A N/A N/A mile/mo 169,400    -$                        N/A N/A N/A -$                    
2 Analog Private Line  Tier 2 N/A N/A N/A mile/mo 72,600      -$                        N/A N/A N/A -$                    
3 DS0 Tier 1 N/A N/A N/A mile/mo 52,500      -$                        N/A N/A N/A -$                    
4 DS0 Tier 2 N/A N/A N/A mile/mo 22,500      -$                        N/A N/A N/A -$                    
5 Digital Service 1.5 (DS-1)  Tier 1 N/A N/A N/A mile/mo 87,500      -$                        N/A N/A N/A -$                    
6 Digital Service 1.5 (DS-1)  Tier 2 N/A N/A N/A mile/mo 37,500      -$                        N/A N/A N/A -$                    
7 Digital Service 45(DS3) Tier 1 N/A N/A N/A mile/mo 7,000        -$                        N/A N/A N/A -$                    
8 Digital Service 45(DS3) Tier 2 N/A N/A N/A mile/mo 3,000        -$                        N/A N/A N/A -$                    
9 Model Monthly Totals: -$              -$                        -$           -$                    

10 Model Annual Totals: -$              -$                        -$           -$                    

6.6.2.6, Extended Carrier Services (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Recurring 
cost/item per 

unit
Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
11 Analog Expedite  10 -$              N/A occurrence N/A N/A N/A N/A N/A -$                    
12 DS0 Expedite 10 -$              N/A occurrence N/A N/A N/A N/A N/A -$                    
13 DS 1. Expedite 10 -$              N/A occurrence N/A N/A N/A N/A N/A -$                    
14 DS 3 expedite 10 -$              N/A occurrence N/A N/A N/A N/A N/A -$                    
15 -$              -$                        -$           -$                    
16 -$              -$                        -$           -$                    
17 -$              -$                        -$           -$                    
18 -$              -$                        -$           -$                    
19 Model Monthly Totals: -$              -$                        -$           -$                    
20 Model Annual Totals: -$              -$                        -$           -$                    
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Cost Table 6.6.4.1, ISDN Basic Rate Interface (BRI)

6.6.4.1.a, ISDN Optional Features (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring mo. 

Qty
Model recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
Model total 

extended costs
1 Basic ISDN BRI Service Tier 1 126         -$               circuit/mo 8,888            -$                       252 -$               -$                    
2 Basic ISDN BRI Service Tier 2 54           -$               circuit/mo 3,809            -$                       108 -$               -$                    
3 ISDN usage Tier 1 N/A N/A N/A N/A per minute 88,900          -$                       N/A N/A N/A -$                    
4 ISDN usage Tier 2 N/A N/A N/A N/A per minute 38,100          -$                       N/A N/A N/A -$                    
5 Series Hunting Tier 1 6             -$               circuit/mo 350               -$                       11 -$               -$                    
6 Series Hunting Tier 2 2             -$               circuit/mo 150               -$                       4 -$               -$                    
8 Model Monthly Totals: -$               -$                       -$               -$                    
9 Model Annual Totals: -$               -$                       -$               -$                    

6.6.4.1.b, ISDN Optional Features (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring mo. 

Qty
Model recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
Model total 

extended costs
10 Expedite Option 18           -$               N/A occurrence N/A N/A N/A N/A N/A -$                    
11 -$               -$                       -$               -$                    
12 -$               -$                       -$               -$                    
13 -$               -$                       -$               -$                    
14 -$               -$                       -$               -$                    
15 -$               -$                       -$               -$                    
16 Model Monthly Totals: -$               -$                       -$               -$                    
17 Model Annual Totals: -$               -$                       -$               -$                    
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19
Package 3 @ 56kps - usage fee Tier 1

N/A N/A N/A N/A minute 884           -$                       N/A N/A N/A -$                    

20
Package 3 @ 56kps - usage fee Tier 2

N/A N/A N/A N/A minute 379           -$                       N/A N/A N/A -$                    

21
Package 3 @ 64kps - basic monthly Tier 
1 7             -$                 pkg/mo 70             -$                       7             -$                 -$                    

22
Package 3 @ 64kps - basic monthly Tier 
2 3             -$                 pkg/mo 30             -$                       3             -$                 -$                    

23
Package 3 @ 64kps - usage fee Tier 1

N/A N/A N/A N/A minute 3,539        -$                       N/A N/A N/A -$                    

24
Package 3 @ 64kps - usage fee Tier 2

N/A N/A N/A N/A minute 1,516        -$                       N/A N/A N/A -$                    
25 Model Monthly Totals: -$                 -$                       -$                 -$                    
26 Model Annual Totals: -$                 -$                       -$                 -$                    

6.6.5.b, ISDN Primary Rate Interface (PRI) Features (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.
Model costs of 

changes per mo.
Model total 

extended costs
27 Expedite Option 10           -$                 N/A occurrence N/A N/A N/A N/A N/A -$                    
28 -$                 -$                       -$                 -$                    
29 -$                 -$                       -$                 -$                    
30 -$                 -$                       -$                 -$                    
31 -$                 -$                       -$                 -$                    
32 -$                 -$                       -$                 -$                    
33 Model Monthly Totals: -$                 -$                       -$                 -$                    
34 Model Annual Totals: -$                 -$                       -$                 -$                    
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Cost Table 6.6.6, Switched 56

6.6.6.a, Switched 56 (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
1 Switched 56  basic service Tier 1 63           -$                   minute 4,200        -$                   N/A N/A N/A -$                    
2 Switched 56  basic service Tier 2 27           -$                   minute 1,800        -$                   N/A N/A N/A -$                    
3 Model Monthly Totals: -$                   -$                   N/A -$                    
4 Model Annual Totals: -$                   -$                   N/A -$                    

6.6.6.b, Switched 56 (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one time 
monthly costs

Recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
5 Expedite option 10           -$                   N/A occurrence N/A N/A N/A N/A N/A -$                    
6 -$                   -$                   -$           -$                    
7 -$                   -$                   -$           -$                    
8 -$                   -$                   -$           -$                    
9 Model Monthly Totals: -$                   -$                   -$           -$                    

10 Model Annual Totals: -$                   -$                   -$           -$                    
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Cost Table 6.6.7.1, Frame Relay

6.6.7.1.a, Frame Relay (M-O)
A B C D E F G H I J K L M

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Recurring 
cost/item 
per unit Unit of measure

Model 
recurring mo. 

Qty
Model recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.

1
DS0 Class of Service Port Termination 
Tier 1 63           -$                port term/mo 4,412             -$                         126         -$              

2
DS0 Class of Service Port Termination 
Tier 2 27           -$                port term/mo 1,891             54           

3
DS1 Class of Service Port Termination 
Tier 1 84           -$                port term/mo 5,600             -$                         168         -$              

4
DS1 Class of Service Port Termination 
Tier 2 36           -$                port term/mo 2,400             72           

5
DS3 Class of Service Port Termination 
Tier 1 7             -$                port term/mo 84                  -$                         1             -$              

6
DS3 Class of Service Port Termination 
Tier 2 3             -$                port term/mo 36                  1             

7
Data Link Connection (PVC)(each 
additional) Tier 1 N/A N/A N/A  each /mo 28,000           -$                         840         -$              

8
Data Link Connection (PVC)(each 
additional) Tier 2 N/A N/A N/A  each /mo 12,000           360         

9

InterLATA Frame Relay Committed 
Information Rate (CIR, 4kps unit) Tier 1

N/A N/A N/A
 each 4kps pkg 

per mo 490,000         -$                         210         -$              

10

InterLATA Frame Relay Committed 
Information Rate (CIR, 4kps unit) Tier 2

N/A N/A N/A
 each 4kps pkg 

per mo 210,000         90           

11

IntraLATA Frame Relay Committed 
Information Rate (CIR, 4kps unit) Tier 1

N/A N/A N/A
 each 4kps pkg 

per mo 210,000         84           

12

IntraLATA Frame Relay Committed 
Information Rate (CIR, 4kps unit) Tier 2

N/A N/A N/A
 each 4kps pkg 

per mo 90,000           -$                         36           -$              
13 Model Monthly Totals: -$               -$                         -$              
14 Model Annual Totals: -$               -$                         -$              
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6.6.7.1.b, Frame Relay (D)
A B C D E F G H I J K L M

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Recurring 
cost/item 
per unit Unit of measure

Model 
recurring mo. 

Qty
Model recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
15 Expedite Option 10           -$               N/A  occurrence N/A N/A N/A N/A N/A
16 -$               -$                         -$              
17 -$               -$                         -$              
18 -$               -$                         -$              
19 -$               -$                         -$              
20 -$               -$                         -$              
21 Model Monthly Totals: -$               -$                         -$              
22 Model Annual Totals: -$               -$                         -$              



STATE OF CALIFORNIA  RFP DGS-2053 
 

 
CALNET RFP SECTION 7, PAGE 45 ADDENDUM #4 01/07/05 

Cost Table 6.6.7.2, Asynchronous Transfer Mode Data Services

6.6.7.2.a, Asynchronous Transfer Mode Data Services (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
Model total 

extended costs
1 DS1 ATM Port - (UNI) Tier 1 42           -$               per port 2,800        -$                   84 -$               -$                    
2 DS1 ATM Port - (UNI) Tier 2 18           -$               per port 1,200        -$                   36 -$               -$                    
3 DS3 ATM Port - (UNI) Tier 1 7             -$               per port 210           -$                   7 -$               -$                    
4 DS3 ATM Port - (UNI) Tier 2 3             -$               per port 90             -$                   3 -$               -$                    
5 UNI T1 – 3.0 megabit IMA Tier 1 13           -$               Per UNI 84             -$                   25 -$               -$                    
6 UNI T1 – 3.0 megabit IMA Tier 2 5             -$               Per UNI 36             -$                   11 -$               -$                    
7 UNI T1 – 4.5Megabit IMA Tier 1 7             -$               Per UNI 14             -$                   7 -$               -$                    
8 UNI T1 – 4.5Megabit IMA Tier 2 3             -$               Per UNI 6               -$                   3 -$               -$                    
9 UNI T1 – 6.0 megabit IMA Tier 1 7           -$              Per UNI 14           -$                   7 -$              -$                   
10 UNI T1 – 6.0 megabit IMA Tier 2 3           -$              Per UNI 6             -$                   3 -$              -$                   
11 UNI T1 – 7.5 megabit IMA Tier 1 7             -$               Per UNI 14             -$                   7 -$               -$                    
12 UNI T1 – 7.5 megabit IMA Tier 2 3             -$               Per UNI 6               -$                   3 -$               -$                    
13 UNI T1 – 9.0 megabit IMA Tier 1 7             -$               Per UNI 14             -$                   7 -$               -$                    
14 UNI T1 – 9.0 megabit IMA Tier 2 3             -$               Per UNI 6               -$                   3 -$               -$                    
15 UNI T1 – 10.5 megabit IMA Tier 1 7             -$               Per UNI 14             -$                   7 -$               -$                    
16 UNI T1 – 10.5 megabit IMA Tier 2 3             -$               Per UNI 6               -$                   3 -$               -$                    
17 UNI T1 – 12.0 megabit IMA Tier 1 7             -$               Per UNI 14             -$                   7 -$               -$                    
18 UNI T1 – 12.0 megabit IMA Tier 2 3             -$               Per UNI 6               -$                   3 -$               -$                    
19 OC3c ATM Port - (UNI) Tier 1 7             -$               Per UNI 14             -$                   7 -$               -$                    
20 OC3c ATM Port - (UNI) Tier 2 3             -$               Per UNI 6               -$                   3 -$               -$                    

21
Virtual Channel Connection (each 
additional per port) Tier 1 126         -$               per port 8,400        -$                   252 -$               -$                    

22
Virtual Channel Connection (each 
additional per port) Tier 2 54           -$               per port 3,600        -$                   108 -$               -$                    

23
Virtual Path Connection (each 
additional per port) Tier 1 63           -$               per port 4,200        -$                   112 -$               -$                    

24
Virtual Path Connection (each 
additional per port) Tier 2 27           -$               per port 1,800        -$                   48 -$               -$                    

25 Constant Bit Rate Tier 1
26 128 Kbps Unit per unit 5               -$                   
27 256Kbps per unit 5               -$                   
28 384 Kbps per unit 5               -$                   
29 512 Kbps per unit 5               -$                   
30 768 Kbps per unit 5               -$                   
31 1.024 Mbps per unit 1               -$                   
32 1.344 Mbps per unit 1               -$                   
33 2.048 Mbps per unit 1               -$                   
34 3.072 Mbps per unit 1               -$                   
35 3.840 Mbps per unit 1               -$                   
36 6.144 Mbps per unit 1               -$                   
37 7.680 Mbps per unit 1               -$                   
38 9.600 Mbps per unit 3               -$                   
39 10.752 Mbps per unit 3               -$                   
40 12.288 Mbps per unit 3               -$                   
41 15.360 Mbps per unit 3               -$                   
42 19.000 Mbps per unit 1               -$                   
43 28.000 Mbps per unit 1               -$                   
44 35.800 Mbps per unit 1               -$                   
45 45,000 Mbps per unit 1               -$                   
46 Constant Bit Rate Tier 2
47 128 Kbps per unit 1               -$                   
48 256Kbps per unit 1               -$                   
49 384 Kbps per unit 1               -$                   
50 512 Kbps per unit 1               -$                   
51 768 Kbps per unit 1               -$                   
52 1.024 Mbps per unit 1               -$                   
53 1.344 Mbps per unit 1               -$                   
54 2.048 Mbps per unit 1               -$                   
55 3.072 Mbps per unit 1               -$                   
56 3.840 Mbps per unit 1               -$                   
57 6.144 Mbps per unit 1               -$                   
58 7.680 Mbps per unit 1               -$                   
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59 9.600 Mbps per unit 1               -$                   
60 10.752 Mbps per unit 1               -$                   
61 12.288 Mbps per unit 1               -$                   
62 15.360 Mbps per unit 1               -$                   
63 19.000 Mbps per unit 1               -$                   
64 28.000 Mbps per unit 1               -$                   
65 35.800 Mbps per unit 1               -$                   
66 Variable Bit Rate  Tier 1
67 128 Kbps per unit 10             -$                   
68 256Kbps per unit 10             -$                   
69 384 Kbps per unit 10             -$                   
70 512 Kbps per unit 10             -$                   
71 768 Kbps per unit 10             -$                   
72 1.024 Mbps per unit 10             -$                   
73 1.344 Mbps per unit 10             -$                   
74 2.048 Mbps per unit 10             -$                   
75 3.072 Mbps per unit 5               -$                   
76 3.840 Mbps per unit 5               -$                   
77 6.144 Mbps per unit 5               -$                   
78 7.680 Mbps per unit 5               -$                   
79 9.600 Mbps per unit 5               -$                   
80 10.752 Mbps per unit 5               -$                   
81 12.288 Mbps per unit 5               -$                   
82 15.360 Mbps per unit 5               -$                   
83 19.000 Mbps per unit 5               -$                   
84 28.000 Mbps per unit 1               -$                   
85 35.800 Mbps per unit 1               -$                   
86 45,000 Mbps per unit 1               -$                   
87 70,000 Mbps per unit 1               -$                   
88 100,000 Mbps per unit 1               -$                   
89 125,000 Mbps per unit 1               -$                   
90 150,000 Mbps per unit 1               -$                   
91 Variable Bit RateTier 2
92 128 Kbps per unit 10             -$                   
93 256Kbps per unit 10             -$                   
94 384 Kbps per unit 10             -$                   
95 512 Kbps per unit 10             -$                   
96 768 Kbps per unit 10             -$                   
97 1.024 Mbps per unit 10             -$                   
98 1.344 Mbps per unit 10             -$                   
99 2.048 Mbps per unit 10             -$                   

100 3.072 Mbps per unit 5               -$                   
101 3.840 Mbps per unit 2               -$                   
102 6.144 Mbps per unit 2               -$                   
103 7.680 Mbps per unit 2               -$                   
104 9.600 Mbps per unit 2               -$                   
105 10.752 Mbps per unit 2               -$                   
106 12.288 Mbps per unit 2               -$                   
107 15.360 Mbps per unit 2               -$                   
108 19.000 Mbps per unit 1               -$                   
109 28.000 Mbps per unit 1               -$                   
110 35.800 Mbps per unit 1               -$                   
111 45 Mbps per unit 1               -$                   
112 70 Mbps per unit 1               -$                   
113 100 Mbps per unit 1               -$                   
114 125 Mbps per unit 1               -$                   
115 150 Mbps per unit 1               -$                   
116 Unspecified  Bit Rate  Tier 1
117 128 Kbps per unit 20             -$                   
118 256Kbps per unit 20             -$                   
119 384 Kbps per unit 20             -$                   
120 512 Kbps per unit 20             -$                   
121 768 Kbps per unit 20             -$                   
122 1.024 Mbps per unit 20             -$                   
123 1.344 Mbps per unit 20             -$                   
124 2.048 Mbps per unit 20             -$                   
125 3.072 Mbps per unit 20             -$                   
126 3.840 Mbps per unit 15             -$                   
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127 6.144 Mbps per unit 15             -$                   
128 7.680 Mbps per unit 15             -$                   
129 9.600 Mbps per unit 15             -$                   
130 10.752 Mbps per unit 15             -$                   
131 12.288 Mbps per unit 20             -$                   
132 15.360 Mbps per unit 25             -$                   
133 19.000 Mbps per unit 50             -$                   
134 28.000 Mbps per unit 30             -$                   
135 35.800 Mbps per unit 3               -$                   
136 45 Mbps per unit 3               -$                   
137 70 Mbps per unit 1               -$                   
138 100 Mbps per unit 1               -$                   
139 125 Mbps per unit 1               -$                   
140 150 Mbps per unit 1               -$                   
141 Unspecified  Bit Rate  Tier 2
142 128 Kbps per unit 15             -$                   
143 256Kbps per unit 15             -$                   
144 384 Kbps per unit 15             -$                   
145 512 Kbps per unit 15             -$                   
146 768 Kbps per unit 15             -$                   
147 1.024 Mbps per unit 14             -$                   
148 1.344 Mbps per unit 15             -$                   
149 2.048 Mbps per unit 14             -$                   
150 3.072 Mbps per unit 14             -$                   
151 3.840 Mbps per unit 10             -$                   
152 6.144 Mbps per unit 10             -$                   
153 7.680 Mbps per unit 10             -$                   
154 9.600 Mbps per unit 10             -$                   
155 10.752 Mbps per unit 10             -$                   
156 12.288 Mbps per unit 10             -$                   
157 15.360 Mbps per unit 14             -$                   
158 19.000 Mbps per unit 14             -$                   
159 28.000 Mbps per unit 10             -$                   
160 35.800 Mbps per unit 1               -$                   
161 45 Mbps per unit 1               -$                   
162 70 Mbps per unit 1               -$                   
163 100 Mbps per unit 1               -$                   
164 125 Mbps per unit 1               -$                   
165 150 Mbps per unit 1               -$                   
166 Model Monthly Totals: -$               -$                   -$               -$                    
167 Model Annual Totals: -$               -$                   -$               -$                    

6.6.7.2.b, Asynchronous Transfer Mode Data Services (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time monthly 

costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs of 
changes per 

mo.
Model total 

extended costs
168 Expedite Option 10           -$               N/A occurrence N/A N/A N/A N/A N/A -$                    
169 -$               -$                   -$               -$                    
170 -$               -$                   -$               -$                    
171 -$               -$                   -$               -$                    
172 -$               -$                   -$               -$                    
173 -$               -$                   -$               -$                    
174 Model Monthly Totals: -$               -$                   -$               -$                    
175 Model Annual Totals: -$               -$                   -$               -$                    
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Cost Table 6.6.7.4, Extended Frame Relay

6.6.7.4.a, Extended Frame Relay (M-O)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Monthly 
recurring 
cost/item 
per unit Unit of measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
1 Fixed CIR  Tier 1 N/A N/A N/A N/A Per 4 Kps unit 12,250      -$                   35           -$           -$                    
2 Fixed CIR  Tier 2 N/A N/A N/A N/A Per 4 Kps unit 5,250        -$                   15           -$           -$                    
3 Usage CIR  Tier 1 N/A N/A N/A N/A Per 4 Kps unit 3,500        -$                   N/A N/A N/A -$                    
4 Usage CIR  Tier 2 N/A N/A N/A N/A Per 4 Kps unit 1,500        -$                   N/A N/A N/A -$                    
5 Zero CIR  Tier 1 N/A N/A N/A N/A Per 4 Kps unit 5,250        -$                   N/A N/A N/A -$                    
6 Zero CIR  Tier 2 N/A N/A N/A N/A Per 4 Kps unit 2,250        -$                   N/A N/A N/A -$                    
7 Model Monthly Totals: -$         -$                   -$           -$                    
8 Model Annual Totals: -$         -$                   -$           -$                    

6.6.7.4.a, Extended Frame Relay (D)
A B C D E F G H I J K L M N

Line 
item # Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Monthly 
recurring 
cost/item 
per unit Unit of measure

Model 
recurring 
mo. Qty

Model recurring 
monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
9 Expedite 10           -$         N/A occurrence N/A N/A N/A N/A N/A -$                    

10 -$         -$                   -$           -$                    
11 -$         -$                   -$           -$                    
12 -$         -$                   -$           -$                    
13 Model Monthly Totals: -$         -$                   -$           -$                    
14 Model Annual Totals: -$         -$                   -$           -$                    
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Cost Table 6.6.7.6, Extended ATM

6.6.7.6.a, Extended ATM Features (M-O)
A B C D E F G H I J K L M N

Line item 
# Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model 
recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
1 PVC / UNI  Tier 1 1             -$          per circuit 35             -$            1             -$           -$                    
2 PVC / UNI  Tier 2 1             -$          circuit 15             -$            1             -$                    
3 Constant Bit Rate (CBR) Tier 1 N/A N/A N/A N/A per Mbps 14             -$            N/A N/A N/A -$                    
4 Constant Bit Rate (CBR) Tier 2 N/A N/A N/A N/A per Mbps 6               -$            N/A N/A N/A -$                    

5
Variable Bit Rate - Near Real Time 
(VBR-nrt) Tier 1 N/A N/A N/A N/A per Mbps 11             -$            N/A N/A N/A -$                    

6
Variable Bit Rate - Near Real Time 
(VBR-nrt) Tier 2 N/A N/A N/A N/A per Mbps 4               -$            N/A N/A N/A -$                    

7
DS-1 (1.544 Mbps) - unchannelized 
Tier 1 1             -$          circuit 11             -$            1             -$           -$                    

8
DS-1 (1.544 Mbps) - unchannelized 
Tier 2 1             -$          circuit 4               -$            1             -$                    

9 DS-1 (1.544 Mbps) Tier 1 1             -$          circuit 11             -$            1             -$           -$                    
10 DS-1 (1.544 Mbps) Tier 2 1             -$          circuit 4               -$            1             -$                    
11 DS-3 (45 Mbps) Tier 1 1             -$          circuit 3               -$            1             -$           -$                    
12 DS-3 (45 Mbps) Tier 2 1             -$          circuit 2               -$            1             -$                    
13 OC-3 (155 Mbps) Tier 1 1             -$          circuit 1               -$            1             -$           -$                    
14 OC-3 (155 Mbps) Tier 2 1             -$          circuit 1               -$            1             -$                    
15 Model Monthly Totals: -$          -$            -$           -$                    
16 Model Annual Totals: -$          -$            -$           -$                    

6.6.7.6.b, Extended ATM Features (D)
A B C D E F G H I J K L M N

Line item 
# Feature Name

Bidder 
identifier

One time 
cost per 

item

Model one 
time 

monthly 
qty

Model one 
time 

monthly 
costs

Monthly 
recurring 
cost/item 
per unit

Unit of 
measure

Model 
recurring 
mo. Qty

Model 
recurring 

monthly costs

Cost per 
change per 

item

Model no. 
of changes 

per mo.

Model costs 
of changes 

per mo.
Model total 

extended costs
17 Expedite 1             -$          N/A occurrence N/A N/A N/A N/A N/A -$                    
18 -$          -$            -$           -$                    
19 -$          -$            -$           -$                    
20 -$          -$            -$           -$                    
21 -$          -$            -$           -$                    
22 -$          -$            -$           -$                    
23 Model Monthly Totals: -$          -$            -$           -$                    
24 Model Annual Totals: -$          -$            -$           -$                    
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9.5.3.2 Bidder Responsibility 

RFP Section 5.3 stipulates that the Bidder must assure the State that it has the 
resources to successfully perform if awarded the contract.  The State will 
evaluate the Bidder’s response to RFP Section 5.3 using the methodology 
provided in Table 9.5.3-A.  At a minimum, the factors evaluated will include: 
 

• Bidder personnel, in the numbers and with the skills required, that the 
Bidder expects to assign to the contract. 

• Equipment of appropriate type (switches, networks, control centers, 
etc.) and in sufficient quantity. 

• Experience in similar endeavors. 
 
The Bidder may include its subcontractors in this submission, but the Bidder 
must identify each subcontractor’s specific role and responsibilities proposed 
for CALNET.  A subcontractor’s resources and experience shall only be 
evaluated as contributing towards the Bidder’s responsibility to the degree that 
it directly pertains to the proposed role and responsibility of the subcontractor. 

 
9.5.3.3 Final Demonstration 

A final demonstration may, at the discretion of the State, be held after the 
evaluation of the administrative, technical and contractual requirements is 
complete, and before costs are opened.  Note that a final demonstration can 
effect the determination of compliance with RFP requirements and/or affect the 
award of scored evaluation points if the demonstration results in findings that 
are different from the prior evaluation of the requirement being demonstrated.  
A final demonstration, if held, may require demonstration of those RFP 
requirements selected from those marked for validation by demonstration as 
described in RFP Section 10.  Failure to satisfactorily pass the demonstration in 
accordance with the procedures in Section 10 and the demonstration plan 
submitted by the Bidder (if required) may result in the rejection of the Bidder’s 
proposal. 
 

9.5.4 Cost Evaluation 

9.5.4.1 Cost Opening and Validation 

The envelopes containing the Bidders’ proposed costs shall not be opened until 
all other evaluation factors have been completed.  Only those Bidders whose 
proposals are compliant with all RFP mandatory and mandatory-optional
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the retention of other Deliverables of Software acquired from Contractor under this Contract 
impractical, the State shall then have the option of terminating such Contracts, or applicable 
portions thereof, without penalty or termination charge.  Under circumstances where the 
State has a right of return, Contractor agrees to take back such Deliverables and Software 
and refund all sums the State has paid Contractor for such items. 

a. Contractor’s obligations under this Section 32 shall not apply to the extent that the applicable 
claim of patent, copyright or trade secret infringement is based upon: 

i. The combination or utilization of Deliverables furnished hereunder with equipment or 
devices not made or furnished by Contractor; or, 

ii. The operation of Equipment furnished by Contractor under the control of any 
Operating Software other than, or in additional to, the current version of Contractor-
supplied Operating Software; or 

iii. The modification by the State of the Equipment furnished hereunder or of the 
Software; or 

iv. The combination or utilization of Software furnished hereunder with non-Contractor 
supplied or approved Software. 

b. Contractor certifies that it has appropriate systems and controls in place to ensure that 
State funds will not be used in the performance of this Contract for the acquisition, 
operation or maintenance of computer Software in violation of copyright laws. 

 
3 3 .  EXAMINATION AND AUDIT 

a. Without limiting any examination or audit rights of the State set forth in the RFP, 
Contractor agrees that the State, at any tier or level (e.g., enterprise-wide, agency, etc.), 
or its designated representative, shall have the right, at any time and from time to time, to 
audit, review and copy any records and supporting documentation pertaining to 
performance of this Contract and to audit the practices and facilities used by Contractor to 
provide the Services and related operational matters.  Contractor agrees to maintain such 
records for possible audit for a minimum of four (4) years after final payment and five (5) 
years for e-rate funded projects, unless a longer period of records retention is stipulated 
or required by law.  Contractor agrees to allow the auditor(s) access to such records and 
facilities during normal business hours and to allow interviews of any employees or others 
who might reasonably have information related to such records.  For avoidance of doubt, 
audits may include those conducted by personnel of the Department of General Services 
in performance of Contract oversight responsibilities in reviewing monthly fiscal 
management and/or other required reports.  Costs for any audit of Contractor with respect 
to the accuracy, completeness or quality of Contract reports shall be borne by Contractor 
and any costs incurred by the State to otherwise validate Contract reports resulting from 
inaccurate report content or Contractor responsiveness shall be recovered from 
Contractor.  If an audit reveals that Contractor has overcharged the State during the 
period to which the audit relates, then Contractor shall promptly refund such 
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7. Municipality, upon execution of this Authorization to Order, certifies that Municipality has received 
and has reviewed the terms and conditions, including the rates and charges, of the Contract.  

8. Municipality, upon execution of this Authorization to Order, certifies the Municipality understands 
that billing invoices for Service(s) subscribed to under the Contract are subject to audit pursuant to 
provisions of the Contract. 

9. This Authorization to Order shall continue in effect from the Effective Date through the remainder 
of the term of the Contract, unless earlier terminated.  Municipality may terminate this Authorization 
to Order, for specific Service(s) or in total, prior to termination of the Contract by providing the 
Contractor with thirty (30) days written notice of cancellation.  

10. A Municipality that elects early termination of a Service(s) on Attachment 1 that required capital 
investment by the Contractor to provision Service(s) specifically for the Municipality, will be subject 
to a 15% termination penalty of that portion of the Contractor’s capital investment that has not been 
amortized over the Service term using Generally Accepted Accounting Principles.  The Contractor 
shall be required to provide, in writing, the Municipality with the projected capital costs prior to 
execution of the Authorization to Order.  If projected capital costs are not provided, the capital cost 
shall be deemed to be zero.  Notwithstanding this clause, if the required Service(s) hereunder are 
installed, and after the first fiscal year funds are not appropriated to enable the Municipality to 
continue paying for services, or universal service discounts are not received, the Municipality may 
terminate impacted Service(s) without penalty. 

11. Whenever any notice or demand is to be given under this Contract to Contractor or Municipality, 
the notice shall be in writing and addressed to the following: 

Municipality: Contractor: 

______________________________   

______________________________   

______________________________   

Attn: __________________________  Attn: Contract Program Manager 
Notices delivered by overnight courier service shall be deemed delivered on the day following 
mailing. Notices mailed by U.S. Mail, postage prepaid, registered or certified with return receipt 
requested, shall be deemed delivered five (5) days after mailing. Notices delivered by any other 
method shall be deemed given upon receipt. 
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